

BIDDER'S CHECKLIST
MUST BE TURNED IN WITH BID

All items on the Bidder's Checklist must be initialed, dated and submitted for the Proposal to be considered complete. City reserves the right to award a Contract in a manner and on the basis which will best serve the City, taking into consideration the information in the statement of Bidder's qualifications and past work history with the City. The Bidder's attention is especially called to the following forms which must be executed in full as required:

1. a) **PROPOSAL - BID SCHEDULE**

A completely filled out Bid Schedule must be turned in as a printed or PDF copy in addition to any requirements of the City's electronic bid uploads. The unit prices bid must be shown in the space provided. The total bid price must be shown in the space provided.

Initial: LC Date: 10/14/21

b) **PROPOSAL SIGNATURE SHEET**

To be filled in and signed by the Bidder. Failure to sign the Bid Schedule may result in a non-qualified bid.

Initial: LC Date: 10/14/21

2. **BID SECURITY ACCOMPANYING BID**

The bid bond is to be executed by the Bidder and the surety company unless bid is accompanied by cash or certified check. The amount of this bond shall be not less than ten percent (10%) of the total amount bid and may be shown in dollars or on a percentage basis. The original bid security shall be submitted to the City Clerk prior to the bid due date and time. Proof of delivery that is date/time stamped and signed for by the City Clerk from other couriers other than Certified Mail will be accepted. A copy of the proof of delivery shall be submitted with the bid package by the bid due date.

Initial: LC Date: 10/14/21

3. **NON-COLLUSION DECLARATION**

A Non-Collusion Declaration must be filled out, signed, and submitted with the bid proposal for the bid documents to be considered complete.

Initial: LC Date: 10/14/21

4. **EXPERIENCE / QUALIFICATIONS**

A statement of the Bidder's Experience & Qualifications must be filled out, signed, and submitted with the bid proposal for the bid documents to be considered complete. Failure to fill in and sign the City's Experience/Qualification Form may result in a non-qualified bid.

Initial: LC Date: 10/14/21

BIDDER'S CHECKLIST - CONTINUED

5. DESIGNATION OF SUBCONTRACTORS

A Designation of Subcontractors and Subcontractors Workers Classifications Form must be filled out and submitted with the bid proposal for the bid documents to be considered complete.

Initial: LC Date: 10/14/21

6. INSURANCE

The insurance requirements for this project have been read and understood.

Initial: LC Date: 10/14/21

7. SITE VISIT

The Bidder certifies that it has toured the project site and is familiar with the work involved.

Initial: LC Date: 10/14/21

8. C&D SOLID WASTE HAULER

The Bidder acknowledges that the fees, charges and other costs of the City's duly authorized and duly franchised construction and demolition waste hauler are factored into the bid.

Initial: LC Date: 10/14/21

9. PERFORMANCE AND PAYMENT BONDS

The Bidder understands that a performance bond issued by an approved surety equaling one hundred percent (100%) of the Contract amount will be required. A payment bond equaling one hundred percent (100%) of the Contract amount will also be required.

Initial: LC Date: 10/14/21

10. WORK SCHEDULE

The City makes no guarantee as to the method of work chosen by the Bidder. It is the Bidder's responsibility to plan and schedule the work in order to complete the work in the time specified in the Special Provisions.

Initial: LC Date: 10/14/21

11. ADDENDA

The Bidder acknowledges that it must sign and attach any applicable addenda to the bid proposal.

Initial: LC Date: 10/14/21

BIDDER'S CHECKLIST - CONTINUED

12. **WORKERS COMPENSATION**

The Bidder acknowledgment that Worker's Compensation Insurance will be required for this project.

Initial: LC

Date: 10/14/21

BID PROPOSAL

MUST BE COMPLETELY FILLED OUT, SIGNED, AND TURNED IN WITH BID OR BID MAY BE DEEMED NON-RESPONSIVE

Proposal to: City of El Monte, Public Works Department
c/o Office of the City Clerk via Planet Bids
El Monte City Hall - East
11333 Valley Boulevard, El Monte, California 91731

The undersigned Bidder hereby proposes to furnish and deliver all necessary labor, tools, equipment, and other means of construction to perform the work required for the completion of the project entitled **Sewer Replacement Nevada Avenue and Bodger Street Area, CIP 005 and Pavement Rehabilitation and Improvement, CIP 038 Projects** in accordance with the intent of all plans, specifications, and addenda issued by the City of El Monte, Public Works Department prior to the opening of the bid proposals.

Bidder has read the accompanying instructions to Bidders, has carefully examined the location(s) of the proposed work, and has examined all Contract Documents, drawings and addenda issued by the City and will contract with the City to construct the project, complete and in satisfactory condition.

The Bidder further agrees to complete all work required under the Contract within two hundred and twenty (220) working days from the date designated in the Notice to Proceed, and to accept in full payment therefore the price indicated on the Bid Schedule. The terms "working days" or "work days" means any day of the week, excluding Saturday, Sunday and any federally observed holiday.


The Bidder acknowledges that it understands that a waiting period from time of bid opening until award may be sixty (60) calendar days during which time Bidder may not withdraw its bid. The Bidder further acknowledges that it has adjusted its bid price to include all possible items which may influence the proposal during the waiting period. Requests for bid price change due to the delay shall not be agreed to by the City.

The undersigned has completed Bid Schedule A, Bid Schedule B, Bid Schedule C and provided a total Base Bid Amount in figures and words for Bid Schedule A, Bid Schedule B, Bid Schedule C and Bid Schedule Combined. Bid Schedule A represents Bid Items that are common to project Sewer Replacement CIP 005 and Pavement Rehabilitation CIP 038 and the total bid item value provided for each bid item shall apply to work performed on both projects throughout the duration of the contract. Bid Schedule B represents bid items that apply to Sewer Replacement CIP 005. Bid Schedule C represents bid items that apply to Pavement Rehabilitation CIP 038.

Company Name: CHristensen Brothers General Engineering, Inc.

Bidder's Name (Printed): Leona Christensen

Bidder's Title: Corporate Secretary

Bidder's Signature: 

Date: 10/14/21

Address: 21834 Bear Valley Rd
Apple Valley CA 92308

Phone Number: 760-240-5236

Contractor's License Number: 893188

Classification: A

Expiration Date: 3/31/23

			Disposal of Soil Requiring a Class 1 Disposal Facility		
7B	Allowance	T&M	Dewatering	\$ 35,000	T&M \$ 35,000
8B	1	LS	Environmental Mitigation Measures	\$ 23,500.-	LS \$ 23,500.-
9B	1,236	CY	Over-Excavation and Imported Bedding	\$ 60.-	CY \$ 74,160.-
10B	6,182	LF	8" Gravity Sewer Main	\$ 200.-	LF \$ 1,236,400.-
11B	38	EA	4' Diameter Concrete Sewer Manhole with 1 Sack Slurry Backfill	\$ 13,300.-	EA \$ 505,400.-
12B	8	EA	Rehabilitate Existing Sewer Manhole	\$ 4,600.-	EA \$ 36,800.-
13B	3	EA	Replace Exist MH w / 4 Foot Diameter Concrete Sewer Manhole with 1 Sack Slurry Backfill	\$ 15,500.-	EA \$ 46,500.-
14B	4	EA	Replace Exist MH w / 4 Foot Diameter Concrete Sewer Drop Manhole with 1 Sack Slurry Backfill	\$ 15,500.-	EA \$ 62,000.-
15B	225	LF	Rehabilitate Existing Sewer Main - 12" CIPP	\$ 118.-	LF \$ 26,550.-
16B	710	LF	Rehabilitate Existing Sewer Main - 8" CIPP	\$ 75.-	LF \$ 53,250.-
17B	765	LF	Replace -in -Place /Point Repair Existing 8" Sewer Main	\$ 237.-	LF \$ 181,305.-
18B	35	EA	Sewer Lateral Reconnection	\$ 4,100.-	EA \$ 143,500.-
19B	135	EA	Sewer Lateral Relocation	\$ 20,500.-	EA \$ 2,767,500.-
20B	1	LS	Abandon Existing Sewer Main & Laterals	\$ 51,000.-	LF \$ 51,000.-
21B	10	EA	Abandon Existing Sewer Manhole	\$ 3,500.-	EA \$ 35,000.-
22B	1	EA	Demolish / Remove Existing Sewer Manhole	\$ 5,500.-	EA \$ 5,500.-
23B	1,300	LF	Demolish / Remove Existing Sewer Main	\$ 53.-	LF \$ 68,900.-

TOTAL BID SCHEDULE B IN FIGURES (Bid Item No. 1B-23B) \$ 5,761,925.-

TOTAL BID SCHEDULE B IN WORDS (Bid Item No. 1B-23B)
Five million seven hundred sixty one thousand nine hundred twenty five

BID SCHEDULE C: PAVEMENT REHABILITATION CIP 038 ONLY

ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM DESCRIPTION	UNIT PRICE IN FIGURES	BID ITEM TOTAL (IN FIGURES)
1C	58	EA	Remove and Replace Curb Ramps to be Compliant per Standards, Including Sidewalk & Curb and Gutter. Replacement Ramps shall be 6" PCC on 4" CMB (Cases as Shown on Plans)	\$ 6,000.-	\$ 348,000.-
2C	1,058	SF	Remove and Reconstruct Existing 4" PCC Sidewalk on 4" CMB	\$ 14.20	\$ 15,023.60
3C	4,375	SF	Remove and Reconstruct Driveway 6" PCC on 4" CMB (Including Curb and	\$ 20.-	\$ 87,500

BID SCHEDULES

MUST BE COMPLETELY FILLED OUT, SIGNED, AND TURNED IN WITH BID OR BID MAY BE DEEMED NON-RESPONSIVE

BID SCHEDULE A: SEWER REPLACEMENT CIP 005 & PAVEMENT REHABILITATION CIP 038 COMBINED						
ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM DESCRIPTION	UNIT PRICE IN FIGURES		BID ITEM TOTAL (IN FIGURES)
1A	1	LS	Mobilization, Demobilization, Builders Risk Insurance & Cleanup (NTE 6%)	\$ 471,000.-	LS	\$ 471,000.-
2A	1	LS	Excavation Safety Measures	\$ 87,000.-	LS	\$ 87,000.-
3A	1	LS	Temporary Erosion Control / SWPPP	\$ 42,500.-	LS	\$ 42,500.-
4A	1	LS	Preconstruction Videos and Photographs	\$ 9,600.-	LS	\$ 9,600.-
5A	1	LS	Monument Preservation, Restoration and Survey	\$ 13,400.-	LS	\$ 13,400.-
6A	1	LS	Construction Baseline Schedule and Updates	\$ 125,000	LS	\$ 125,000
7A	1	LS	Soil Compaction / Asphalt Materials Testing / Concrete Testing	\$ 123,000.-	LS	\$ 123,000.-
8A	1	LS	Construction Survey	\$ 51,000.-	LS	\$ 51,000.-
9A	1	LS	Traffic Control	\$ 140,000.-	LS	\$ 140,000.-
10A	1	LS	Procore Software	\$ 41,800	LS	\$ 41,800
11A	Allowance	T&M	Allowance for Unknown Underground Obstructions (Field Orders)	\$ 800,000	T&M	\$ 800,000
TOTAL BID SCHEDULE A IN FIGURES (Bid Item No. 1A-11A)						\$ 1,904,300.-
TOTAL BID SCHEDULE A IN WORDS (Bid Item No. 1A-11A)						
<i>One million nine hundred four thousand three hundred</i>						
BID SCHEDULE B: SEWER REPLACEMENT CIP 005 ONLY						
ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM DESCRIPTION	UNIT PRICE IN FIGURES		BID ITEM TOTAL (IN FIGURES)
1B	1	LS	Pothole Utilities	\$ 141,000.-	LS	\$ 141,000.-
2B	1	LS	Sewer Bypass Operations	\$ 54,000.-	LS	\$ 54,000.-
3B	1	LS	Hazardous Materials (arsenic and lead) Management and Contingency Plan, HSP, ETP, Personnel Training, Final Report and Compliance	\$ 8,400.-	LS	\$ 8,400.-
4B	Allowance	T&M	Field Screening/Testing of Disturbed Soils (Field Technician with X-ray Field Assessments, Sampling and Lab Testing)	\$100,000	T&M	\$100,000
5B	660	CY	Removal, Handling, Transport, and Disposal of Non-Hazardous Soil Containing DTSC Levels of Lead from Lateral Construction per ISMND	\$ 61.-	CY	\$ 40,260.-
6B	660	CY	Removal, Handling, Transport, and	\$ 100.-	CY	\$ 66,000.-

Gutter, AC and CMB R&R)						
4C	2	EA	Remove Tree and Stump	\$ 1,200.-	EA	\$ 2,400.-
5C	22,095	LF	Construct Gutter Only Adjacent to Existing Curb (Including Sawcut, and removals (2.5' x 6"))	\$ 24.30	LF	\$ 536,908.50
6C	7,365	EA	Construct Dowels in existing PCC Curb for Gutter Only Construction	\$ 37.60	EA	\$ 276,924.-
7C	22,095	LF	Remove 9" of subgrade and replace 9" CMB for Gutter Only Area (2.5')	\$ 6.50	LF	\$ 14,617.50
8C	8,310	SF	Remove and Replace Cross Gutter and Spandrels on 4" CMB (Including AC and CMB R&R)	\$ 27.-	SF	\$ 224,370.-
9C	584,299	SF	Apply Asphalt Rubber Aggregate Membrane (ARAM) Layer	\$.59	SF	\$ 344,736.41
10C	260,110	SF	Edge Grind - 6' from gutter (1.5" sawcut along concrete pavement)	\$.35	SF	\$ 91,038.50
11C	7,450	TN	Construct 2" AC Pavement Overlay	\$ 85.-	TN	\$ 633,250.-
12C	200	LF	Remove and Replace 8" min Curb and 18" Gutter (Including AC and CMB R&R)	\$ 59.-	LF	\$ 11,800.-
13C	60	EA	Adjust Manholes to Grade	\$ 660.-	EA	\$ 39,600.-
14C	95	EA	Adjust Valves to Grade	\$ 173.-	EA	\$ 16,435.-
15C	8	EA	Adjust Poles to Grade	\$ 3700.-	EA	\$ 29,600.-
16C	5	EA	Adjust Pull Boxes to Grade	\$ 404.-	EA	\$ 2020.-
17C	20	EA	Adjust Water Meter Boxes to Grade	\$ 410.-	EA	\$ 8,200.-
18C	1	LS	Signing and Striping (Thermo Plastic Legends, Stop Bars and Crosswalks)	\$ 21,600.-	LS	\$ 21,600.-
19C	10,000	SF	Remove and Replace 4" AC Pavement over 6" CMB (Localized repair)	\$ 6.60	SF	\$ 66,000.00
TOTAL BID SCHEDULE A IN FIGURES (Bid Item No. 1C-19C)						\$ 2,899,023.51
TOTAL BID SCHEDULE B IN WORDS (Bid Item No. 1C-19C)						

TOTAL BASE BID AMOUNT IN FIGURES (SCHEDULES A+B+C):

\$ 10,565,248.51

TOTAL BASE BID AMOUNT IN WORDS (SCHEDULES A+B+C):

\$ Ten Million Five hundred Sixty Five thousand Two hundred forty eight dollars and fifty one cents

NON-COLLUSION DECLARATION

MUST BE COMPLETELY FILLED OUT, SIGNED, NOTORIZED, AND TURNED IN WITH BID OR BID MAY BE DEEMED NON-RESPONSIVE

STATE OF CALIFORNIA)
)
COUNTY OF LOS ANGELES)

The undersigned declares:

I am the Corporate Secretary of Christensen Brothers General Engineering, Inc., the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation. The bid is genuine and not collusive or sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or sham bid. The Bidder has not directly or indirectly colluded, conspired, connived, or agreed with any Bidder or anyone else to put in a sham bid, or to refrain from bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other Bidder. All statements contained in the bid are true. The Bidder has not, directly or indirectly, submitted its bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation, partnership, company, association, organization, bid depository, or to any member or agent thereof, to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint venture, limited liability company, limited liability partnership, or any other entity, hereby represents that it has full power to execute, and does execute, this declaration on behalf of the Bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing is true and correct and that this declaration is executed on _____ [date], at Apple Valley [City], CA [state].

Bidder's Name (Printed): Leona Christensen

Bidder's Signature: 
(Same Signature as on Proposal)

Bidder's Title: Corporate Secretary

**SEE ATTACHED
NOTARIAL CERTIFICATE**

ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of SAN BERNARDINO)


On OCTOBER 14TH 2021 before me, MELISSA MYERS, NOTARY PUBLIC
(insert name and title of the officer)

personally appeared LEONA CHRISTENSEN,
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

WITNESS my hand and official seal.

Signature  (Seal)



EXPERIENCE QUALIFICATIONS

MUST BE COMPLETELY FILLED OUT, SIGNED, AND TURNED IN WITH BID OR BID MAY BE DEEMED NON-RESPONSIVE

The Bidder has been engaged in the contracting business under the present business name for _____ years. Experience in work of a nature similar to that covered in the proposal extends over a period of _____ years.

The Bidder **shall have** satisfactorily completed the following:

- At least one (1) prevailing wage public contract in the State of California.
- At least one (1) construction project(s) of similar nature, scope and complexity for public agencies, completed within five (5) years prior to the bid deadline and with the dollar value of Bidder's portion of each such project more than 50% of the Engineers Estimate.

The Bidder, as a Contractor, has never failed to satisfactorily complete a Contract awarded to it, except as follows:

The Bidder **shall demonstrate** by completing the forms on the following pages to provide information on

- 1) **Current Construction Contract(s)** that is similar in nature, scope and complexity for public agencies with the dollar value of Bidder's portion of each such project more than 50% of the bid [list five projects maximum]; and
- 2) **Completed Construction Contracts** that are similar in nature, scope and complexity for public agencies completed within five (5) years prior to the bid deadline and with the dollar value of Bidder's portion of each such project more than 50% of the Engineers Estimate [list five projects maximum]. Make additional copies of the attached forms as necessary.

The following is a list of plant and equipment owned by the Bidder, which is available for use on the proposed work as required.

Quantity	Name, Type and Capacity	Condition	Location
Please see attached list.....			

Bidder's Name (Printed): Christensen Brothers General Engineering, Inc.

Bidder's Signature: 
(Same Signature as on Proposal)

Bidder's Title: Corporate Secretary

Date: 10/14/21



Equipment List 2021

Name	Qty	Type	Condition	Location
A/C Grinder w/ Broom	2		Good	So. Cal
Message Board	6		Good	So. Cal
Arrow board	8		Good	So. Cal
Blade	1	Cat	New	So. Cal
Cement Mixer	2		Good	So. Cal
Compactor	1		Good	So. Cal
Compressor	4		Good/New	So. Cal
Concrete/Asphalt Saw	3		Good	So. Cal
Concrete Finisher	2		Good	So. Cal
Dump Truck	3		Good	So. Cal
Excavator (140-270 Net HP)	4	Cat/ Komatsu	Good/New	So. Cal
Excavator (80-125 Net HP)	5	Cat/ Komatsu	Good/New	So. Cal
Hydraulic Breaker, Backhoe	2		Good	So. Cal
Jackhammer	10+		Good	So. Cal
Line Pull	1		Good	So. Cal
Loader Back Hoe (70-99 Net HP)	4		Good/New	So. Cal
Loader Back Hoe (100-129 Net HP)	5		Good	So. Cal
Power Broom	3		Good	So. Cal
Saw Truck			Good	So. Cal
Scraper	1		Good	So. Cal
Semi-Truck	5		Good/New	So. Cal
Skid Steer Loader	4		Good/New	So. Cal
Skip Loader	3	J Deere/ Cat	Good	So. Cal
Street Sweeper	2		Good/New	So. Cal
Test Pump	5		Good	So. Cal
Trench Plates	100+		Good	So. Cal
Tool/Service Truck	3		Good/New	So. Cal
Vacuum Trailer	2		Good	So. Cal
Vibra Plate			Good	So. Cal
Wheel Loader (2-3 yards)	5	Cat	Good	So. Cal
6" ByPass Pump	1		Good	So. Cal
Water Truck	4		Good	So. Cal
Zipper (asphalt trencher)	4		Good	So. Cal

EXPERIENCE QUALIFICATIONS

FAILURE TO COMPLETELY FILL OUT THIS FORM MAY RESULT IN A NON QUALIFIED BID

SEPARATE PROJECT ATTACHMENTS ARE NOT ACCEPTABLE IN LIEU OF THIS DOCUMENT

1. Complete the following information for your **current** construction contract(s) that is similar in nature, scope and complexity for public agencies with the dollar value of Bidder's portion of each such project more than 50% of the Engineers Estimate. (List **five** projects maximum and attach separate sheets. If **one** or **zero** current projects, list your **two** most recently completed projects.)

- (a) Name of Project: Recycled Water System Phase 1A
- (b) Client: City of Hesperia
- (c) Project Address: Approx 55,000 Lf Of 8" to 16" Water Main throughout the City
City: Hesperia State: CA Zip: 92345
- (d) Contact Name: David Burkett
- (e) Contact Phone: (760) 947-1202
- (f) Design Engineer Name: TKE Engineering, Inc
- (g) Design Engineer Phone: (951) 680-0440
- (h) Type of Project: Recycled Water Main
- (i) Contract Type: Public Works
- (j) Contract Amount: \$6,902,138.46
- (k) Percent Change Orders to Base Contract: %20
- (l) Percent Complete: 100%

- (m) *Percent Work Performed With Own Forces:* 95%
- (n) *Scheduled Completion Date:* 8/25/18
- (o) *Forecast/Actual Completion Date:* 12/14/18
- (p) *Explain any differences between scheduled and forecast/actual completion dates:*
 City authorized substantial Time extensions due to the expansion of project scope to include Several 8" sections with appurtenances for easy tie ins in the future, we also found multiple Conflicts with existing utilities
- (q) *Explain any differences between the original contract price and the forecast/ actual cost to complete:*
 City Decided to Add \$730,107.00 worth of 8" Appurtenances for Future Tie ins, As well as multiple other Unknown utility conflicts

2. *Complete the following information for **completed** construction contracts that are similar in nature, scope and complexity for public agencies completed within five (5) years prior to the bid deadline and with the dollar value of Bidder's portion of each such project more than 50% of the bid, including, but not limited to contracts with the City of El Monte (List **five** projects maximum and attach additional sheets as necessary.*

- (a) *Name of Project Manager/Superintendent:* Alton Anderson
- (b) *Name of Project:* Nanticoke Pumpstation Bypass Sewer Project
- (c) *Client:* Victor Valley Waste Water Reclamation
- (d) *Project Address:* Throughout the Town of Apple Valley
City: Apple Valley *State:* CA *Zip:* 92307
- (e) *Contact Phone:* (760) 713-9857

- (f) **Design Engineer Name:** Michael Baker International
- (g) **Design Engineer Phone:** (949) 472-3505
- (h) **Type of Project:** Install 30" PVC Gravity Trunk Main to eliminate a Pump Station
- (i) **Contract Type:** Public Works
- (j) **Contract Amount:** \$3,207,896
- (k) **Percent Change Orders to Base Contract:** 19%
- (l) **Percent Complete:** 100%
- (m) **Percent Work Performed With Own Forces:** 95%
- (n) **Scheduled Completion Date:** 1/14/17
- (o) **Actual Completion Date:** 7/21/17
- (p) **Explain any differences between scheduled and actual completion dates:** Project stopped for 3 months due to plan redesign for utility conflict, As well other utility conflicts/ Design issues
- (q) **Explain any differences between the original contract price and the actual cost to complete:** Substantial Redesign was necessary and required additional work and delays

DESIGNATION OF SUBCONTRACTORS

MUST BE COMPLETELY FILLED OUT, SIGNED, NOTORIZED, AND TURNED IN WITH BID OR BID MAY BE DEEMED NON-RESPONSIVE

Include this "Designation of Subcontractors" form and "Subcontractors Workers Classification Form" with Bid

In compliance with sections 4100-4114 of the California Public Contract Code, each Bidder shall submit the name, contractor license number, and business location of each subcontractor who will perform work or labor or render service to the Contractor for the construction of the work performed under these specifications in excess of one-half (1/2) of one percent (1%) of the prime Contractor's total bid. If the Contractor fails to specify a subcontractor for any portion of the work to be performed under the Contract, it shall be deemed to have agreed to perform such portion itself, and it shall not be permitted to subcontract that portion of the work except under the conditions hereinafter set fourth. (Attach additional forms as necessary)

Name of Subcontractor	Street Address of Shop, Mill or Office	Type of Work/Category Contract	\$ Value of Work to be Performed	DIR Registration Number	Subcontractor's License Number, Type, Expiration Date
Manhole Adjusters	9500 Beverly Rd	Install Manhole membrane	\$308,876.32	1000004104	398440 1/31/23
MCS Inc.	35246 Antelope Rd	Install Sewer Manholes	\$342,160.00	1000010719	445161 10/31/22
NU Line	102 Second St Suite B	CIPP Lining Sewer Lines	\$69,380.00	1000003808	997520 10/31/22
Summit Environmental	33161 Camino Capistrano	Hazmat Compliance	\$142,500.00	1000024682	929061 2/28/23
On Point Land Surveying, Inc.	1906 Orange Tree Ln Suite 240	Survey	\$22,000.00	1000003100	LS- 8133
Superior Pavement Markings	PO Box 278	Striping	\$18,360.00	1000001476	776306 8/31/23

If no subcontractors will be used, write "NONE" here: _____

I declare under penalty of perjury that the foregoing is true and correct and this Declaration is executed this 14th day of October, 20 21, in Apple Valley, California

By: Leona Christensen

Contractor Company Name: Christensen Brothers General Engineering, Inc.

DESIGNATION OF SUBCONTRACTORS FORM MUST BE TURNED IN WITH BID

SUBCONTRACTORS WORKERS CLASSIFICATIONS FORM

Subcontractor Business Name Summit Environmental Contractors
Subcontractor Registration Number with DIR 1000024682

Contact Person Name David Aronne
Contact Person Title Estimator

Contact Person Phone Number 949-542-4330
Contact Person E-mail Address heather@summitenvcon.com

Workers Classifications

ASBESTOS	BOILERMAKER	BRICKLAYERS	CARPENTERS
CARPET/LINOLEUM	CEMENT MASONS	DRYWALL FINISHER	DRYWALL/LATHERS
ELECTRICIANS	ELEVATOR MECHANIC	GLAZIERS	IRON WORKERS
LABORERS	MILLWRIGHTS	OPERATING ENG	PAINTERS
X PILE DRIVERS	PIPE TRADES	PLASTERERS	ROOFERS
SHEET METAL	SOUND /COMM	SURVEYORS	TEAMSTER
TILE WORKERS			

Subcontractor Business Name On Point Land Surveying, Inc.

Subcontractor Registration Number with DIR 1000003100

Contact Person Name Shari

Contact Person Title Sales

Contact Person Phone Number 909-792-2221

Contact Person E-mail Address shari@onpointlandsurveying.com

Workers Classifications

ASBESTOS	BOILERMAKER	BRICKLAYERS	CARPENTERS
CARPET/LINOLEUM	CEMENT MASONS	DRYWALL FINISHER	DRYWALL/LATHERS
ELECTRICIANS	ELEVATOR MECHANIC	GLAZIERS	IRON WORKERS
LABORERS	MILLWRIGHTS	OPERATING ENG	PAINTERS
PILE DRIVERS	PIPE TRADES	PLASTERERS	ROOFERS
SHEET METAL	SOUND /COMM	SURVEYORS	TEAMSTER
X TILE WORKERS			

SUBCONTRACTORS WORKERS CLASSIFICATIONS FORM

Subcontractor Business Name MCS Inc.

Subcontractor Registration Number with DIR 1000010719

Contact Person Name Nate Atchison

Contact Person Title Estimator

Contact Person Phone Number 951-246-3476

Contact Person E-mail Address Manholeconstruction@gmail.com

Workers Classifications

ASBESTOS	BOILERMAKER	BRICKLAYERS	CARPENTERS
CARPET/LINOLEUM	CEMENT MASONS	DRYWALL FINISHER	DRYWALL/LATHERS
ELECTRICIANS	ELEVATOR MECHANIC	GLAZIERS	IRON WORKERS
X LABORERS	MILLWRIGHTS	OPERATING ENG	PAINTERS
PILE DRIVERS	PIPE TRADES	PLASTERERS	ROOFERS
SHEET METAL	SOUND /COMM	SURVEYORS	TEAMSTER
TILE WORKERS			

Subcontractor Business Name Nu Line

Subcontractor Registration Number with DIR 1000003808

Contact Person Name Frank Durazo

Contact Person Title Estimator

Contact Person Phone Number 760-634-5153

Contact Person E-mail Address fdurazo@nullinetech.net

Workers Classifications

ASBESTOS	BOILERMAKER	BRICKLAYERS	CARPENTERS
CARPET/LINOLEUM	CEMENT MASONS	DRYWALL FINISHER	DRYWALL/LATHERS
ELECTRICIANS	ELEVATOR MECHANIC	GLAZIERS	IRON WORKERS
X LABORERS	MILLWRIGHTS	OPERATING ENG	PAINTERS
PILE DRIVERS	PIPE TRADES	PLASTERERS	ROOFERS
SHEET METAL	SOUND /COMM	SURVEYORS	TEAMSTER
TILE WORKERS			

SUBCONTRACTORS WORKERS CLASSIFICATIONS FORM

Subcontractor Business Name Manhole Adjusting Inc.
Subcontractor Registration Number with DIR 1000004104
Contact Person Name John Corcaoran
Contact Person Title CEO President
Contact Person Phone Number 323-558-8000
Contact Person E-mail Address awlr@ma-inc.com

Workers Classifications

ASBESTOS	BOILERMAKER	BRICKLAYERS	CARPENTERS
CARPET/LINOLEUM	CEMENT MASONS	DRYWALL FINISHER	DRYWALL/LATHERS
ELECTRICIANS	ELEVATOR MECHANIC	GLAZIERS	IRON WORKERS
X LABORERS	MILLWRIGHTS	OPERATING ENG	PAINTERS
PILE DRIVERS	PIPE TRADES	PLASTERERS	ROOFERS
SHEET METAL	SOUND /COMM	SURVEYORS	TEAMSTER
TILE WORKERS			

Subcontractor Business Name Superior Pavement Markings
Subcontractor Registration Number with DIR 1000001476
Contact Person Name Rebecca Parra
Contact Person Title Estimator
Contact Person Phone Number 951-845-2799
Contact Person E-mail Address info@superiorpavementmarkings.com

Workers Classifications

ASBESTOS	BOILERMAKER	BRICKLAYERS	CARPENTERS
CARPET/LINOLEUM	CEMENT MASONS	DRYWALL FINISHER	DRYWALL/LATHERS
ELECTRICIANS	ELEVATOR MECHANIC	GLAZIERS	IRON WORKERS
LABORERS	MILLWRIGHTS	OPERATING ENG	X PAINTERS
PILE DRIVERS	PIPE TRADES	PLASTERERS	ROOFERS
SHEET METAL	SOUND /COMM	SURVEYORS	TEAMSTER
TILE WORKERS			



P.O. Box 1286 Apple Valley, CA 92307

RECEIVED
CITY CLERK'S OFFICE
2021 OCT 14 9 12:34

Office of the City Clerk
City of El Monte - City Hall East
11333 Valley Blvd
El Monte CA, 91731

Bid Bond Enclosed
For:

Sewer Appurement Nevada Avenue and Bodger Street Area, CIP 005 & Pavement
Rehabilitation, CIP 038 Projects



CITY OF EL MONTE
PUBLIC WORKS DEPARTMENT
Engineering Division
October 7, 2021

Sal Mendez, P.E.
Public Works & Utilities Director

ADDENDUM NO. 1

FOR
BIDDING SOLICITATION PACKET
**SEWER REPLACEMENT NEVADA AVENUE AND BODGER STREET
AREA, CIP 005 AND PAVEMENT REHABILITATION AND IMPROVEMENT,
CIP 038 PROJECTS**

TO ALL PROSPECTIVE PROPOSERS:

The following addendum is hereby made a part of the BIDDING SOLICITATION PACKET FOR **SEWER REPLACEMENT NEVADA AVENUE AND BODGER STREET AREA, CIP 005 AND PAVEMENT REHABILITATION AND IMPROVEMENT, CIP 038 PROJECTS**, as fully and completely as if the same were set forth therein. This Addendum No. 1 includes Pages 1 and 2.

Answers to Bidder's Questions as follows:

Question 1: *"We understand this project is a Rebid. Can we be informed as to why the previous Bids were rejected. We would also ask what cahges have been made to the scope of the work since it was put out to bid earlier this year."*

Answer 1: *Staff determined that prior bid proposals were non-responsive. Changes to the Scope of Work are incorporated into the published plans and specifications.*

Question 2: *"Can we please get a copy of the CWA dated 3.19.2013"*

Answer 2: *The 2013 CWA are contained within the 2018 First Amendment to the CWA located here:*

<http://www.ci.el-monte.ca.us/DocumentCenter/View/3309/First-Amend-Continuity-of-Work-LA-OC-18PW04027?bidId>


Question 3: *"Will bids results from the prior bid be available to view?"*

Answer 3: *Bid Results are a matter of Public Record.*

Any and all notifications or Addendums must be acknowledged via signature by the Proposer and made part of and incorporated as part of the Proposal.

Please sign the acknowledgment below and include it as part of your Proposal.

Sincerely,


Luanne Bean, PE
Project Manager | City of El Monte



CITY OF EL MONTE
PUBLIC WORKS DEPARTMENT
Engineering Division
October 7, 2021

Sal Mendez, P.E.
Public Works & Utilities Director

ADDENDA ACKNOWLEDGMENT

SEWER REPLACEMENT NEVADA AVENUE AND BODGER STREET AREA, CIP 005 AND PAVEMENT REHABILITATION AND IMPROVEMENT, CIP 038 PROJECTS

Proposer shall signify receipt of all addenda (if any) here:

Addendum No. 1

Respectfully submitted,

Christensen Brothers General Engineering, Inc.

Company Name

Christensen Brothers General Engineering, Inc.

Proposer's Legal Name

 -Leona Christensen

Proposer's Legal Signature

Corporate Secretary

Title

21834 Bear Valley Rd Apple Valley CA 92308

Street Address

760-240-5236

Telephone Number

10/14/21

Date