



CITY OF EL MONTE

PUBLIC WORKS DEPARTMENT

Salvador Mendez
Public Works & Utilities Director
Lee Torres, P.E.
City Engineer

Garvey Avenue Street and Drainage Improvement Project, CIP 884

ADDENDUM NO. 1

DATE: June 8, 2023

TO ALL PROSPECTIVE BIDDERS:

The following addendum is hereby made a part of the Bidding Solicitation Packet for Garvey Avenue Street and Drainage Improvement Project, CIP 884, as fully and completely as if the same were set forth therein. This Addendum No. 1 includes Pages 1 through 3.

- **Revise Notice of Inviting Bid, Page # 1**
 - Extend Bid Due Date
 - Pursuant to Public Contract Code Sections 1600 and 1601, all bids or proposals shall be submitted through the City's electronic bid management system (PlanetBids) at <https://www.planetbids.com/portal/portal.cfm?CompanyID=43375> by **2:00 pm Pacific Daylight Time on or before June 15 22, 2023** for the project listed below. A bid submitted after the time set shall not be considered. Bidders are required to submit (upload) all items listed in the section 4(d) of Instructions to Bidders, including a copy of the required Bidder's Bond and acknowledgement of all addendums. Bids will be received by the City via the electronic submission up to the date and time shown in the Notice of Inviting Bids. The City will be responsible for bid tabulations. Bids will be opened and read out loud by the City Clerk's Office in Council Chambers at the date and time stated in the Notice of Inviting Bids. Bid results will be made available to the public on the City's website in the electronic bid management system once the bid tabulation has been completed.

- **Add Instruction to Bidders # 21. Time of Completion, Page 21**
 - Installation of Infiltration System to include required excavation must be completed within a four-month timeframe. The full street closure of Garvey Avenue (east and westbound direction) will only be allowed during this time unless otherwise approved by the City Engineer. Installation of infiltration system and all work required to connect to the existing 48-inch Storm Drain RCP on Durfee Avenue must be scheduled during the dry weather season and completed prior to the start of the wet weather season.

- **Revise Sample Construction Contract, Section 6, Page 45**
 - Liquidated damages as provided for in the General Conditions of the Contract shall be in the sum of Two Thousand Five Hundred Dollars ~~Five Thousand Dollars~~ (\$2,500~~\$5,000.00~~) for each and every day as defined therein for each different scope of work as defined by the Base Bid and each change order except as otherwise specified in the General Conditions.



CITY OF EL MONTE

PUBLIC WORKS DEPARTMENT

Salvador Mendez
Public Works & Utilities Director
Lee Torres, P.E.
City Engineer

Garvey Avenue Street and Drainage Improvement Project, CIP 884

- **Revise Section 6.08 Failure to Timely Complete the Work – Liquidated Damages, Page 148**
 - Accordingly, it is agreed that the Contractor shall pay to the City as damages the amount set forth for each and every day's delay in finishing the Work in excess of the number of days specified. Liquidated damages shall be paid at a rate of **Two Thousand Five Hundred Dollars five thousand dollars (\$2,500\$5,000)** per day unless otherwise stated in the Contract Documents.

- **Add Part 4: Supplementary and Special Conditions, Section #1.03, Bid Item 8 – Project Management Software, Page 165**
 - BID ITEM NO. 8 – PROJECT MANAGEMENT SOFTWARE – Deleted from Bid Schedule.

- **Add Part 4: Supplementary and Special Conditions, Section #1.03, Bid Item 68 – Landscapre/Irrigation, Page 178**
 - Bid Item No. 68 – Landscaping/Irrigations – Per FMPRA Prop 68 Grant, California Conservation Corps (CCC) must be used to provide Labor Only. CCC would be providing labor for the installation of landscaping (plants) on the median west of UPRR. CCC will not be installing irrigation or trees. The prime contractor shall still be responsible for all work to be completed, warranty, and in accordance with the Contract Documents, and as directed by the AGENCY. Work under this section shall conform to the Standard Specifications for Public Works Construction, Caltrans Standard Specifications, the project Plans, and the Special Provisions, Section 800 and Section 801. The City will enter into a separate agreement with CCC for the labor they perform.

- **Add Part 4: Supplementary and Special Conditions, Section #1.21.3, Southern California Regional Rail Authority Metrolink, Page 187**
 - Metrolink requires signed and sealed shoring plans with the submittal of the permit application. It is the responsibility of the selected contractor to prioritize and submit to Metrolink all documentation and plans required in order to obtain a permit.



CITY OF EL MONTE
PUBLIC WORKS DEPARTMENT

Salvador Mendez
Public Works & Utilities Director
Lee Torres, P.E.
City Engineer

Garvey Avenue Street and Drainage Improvement Project, CIP 884

ADDENDUM NO. 1

Any and all notifications or Addenda must be acknowledged via signature by the Bidder and made part of and incorporated as part of the Bidder's proposal with all required forms.

Please sign the acknowledgement below and include it as part of your Bid Proposal for Garvey Avenue Street and Drainage Improvement Project, CIP 884. Failure to do so will be grounds for rejection of your proposal.

Lee Torres, P.E., City Engineer

ADDENDUM ACKNOWLEDGEMENT

Proposer shall signify receipt of all addenda (if any) here: **Addendum No. 1**

Respectfully submitted,

Company Name

Proposer's Legal Name

Proposer's Legal Signature

Title

Street Address

Telephone Number

Date