BIDDER’S CHECKLIST
MUST BE TURNED IN WITH BID

Allitems on the Bidder’s Checklist must be initialed, dated and submitted for the Proposal
to be considered complete. City reserves the right to award a Contract in a manner and
on the basis which will best serve the City, taking into consideration the information in the
statement of Bidder’'s qualifications and past work history with the City. The Bidder’s
attention is especially called to the following forms which must be executed in full as
required:

1.

a) PROPOSAL - BID SCHEDULE
A completely filled out Bid Schedule must be turned in as a printed or
PDF copy in addition to any requirements of the City’s electronic bid
uploads. The unit prices bid must be shown in the space provided.
The total bid price must be shown in the space provided.

» :
Initial: (/U Date: («'/«2//[«02',5

b) PROPOSAL SIGNATURE SHEET
To be filled in and signed by the Bidder. Failure to sign the Bid Schedule
may result in a non-qualified bid.

Initial: Po Date: / 2 / 2027

BID SECURITY ACCOMPANYING BID

The bid bond is to be executed by the Bidder and the surety company unless
bid is accompanied by cash or certified check. The amount of this bond shall be
not less than ten percent (10%) of the total amount bid and may be shown in dollars
or on a percentage basis. The original bid security shall be submitted to the City
Clerk prior to the bid due date and time. Proof of delivery that is date/time stamped
and signed for by the City Clerk from other couriers other than Certified Mail will
be accepted. A copy of the proof of delivery shall be submitted with the bid
package by the bid due date.

Initial: 4 Date: ([ 2/ [Zc 23

NON-COLLUSION DECLARATION
A Non-Collusion Declaration must be filled out, signed, and submitted
with the bid proposal for the bid documents to be considered complete.

Initial: QO’ Date:__( (7//2022

EXPERIENCE / QUALIFICATIONS

A statement of the Bidder's Experience & Qualifications must be filled out,
signed, and submitted with the bid proposal for the bid documents to be
considered complete. Failure to fill in and sign the City's Experience/Qualification
Form may result in a non-qualified bid.

Initial: G) % Dater G [21 (102
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10.

11.

BIDDER’S CHECKLIST - CONTINUED

DESIGNATION OF SUBCONTRACTORS

A Designation of Subcontractors and Subcontractors Workers
Classifications Form must be filled out and submitted with the bid proposal for
the bid documents to be considered complete.

Initial: Q((] Date: & (,Ll (2o 27

INSURANCE
The insurance requirements for this project have been read and
understood.

Initial: VO Date: @« (Zl /'2«:"2.5

SITE VISIT
The Bidder certifies that it has toured the project site and is familiar with the
work involved.
Initial: (Q ) Date: ( /Zz /Z/c" 23

Y

C&D SOLID WASTE HAULER

The Bidder acknowledges that the fees, charges and other costs of the
City’s duly authorized and duly franchised construction and demolition waste
hauler are factored into the bid.

Initial: {0 Date: /21 202

PERFORMANCE AND PAYMENT BONDS

The Bidder understands that a performance bond issued by an approved
surety equaling one hundred percent (100%) of the Contract amount will be
required. A payment bond equaling one hundred percent (100%) of the Contract
amount will also be required.

Initial: YO Date: % /Z/ // AL

WORK SCHEDULE

The City makes no guarantee as to the method of work chosen by the
Bidder. It is the Bidder’s responsibility to plan and schedule the work in order to
complete the work in the time specified in the Special Provisions.

Initial: 071?‘("“%“ Date:_ & /Z/ // eZ3

ADDENDA
The Bidder acknowledges that it must sign and attach any applicable
addenda to the bid proposal.

Yo

Initial: Date: ¢ /Z[ /Zaz.z
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BIDDER’S CHECKLIST - CONTINUED

12. WORKERS COMPENSATION
The Bidder acknowledgment that Worker's Compensation Insurance
will be required for this project.

Initial: OO Date: b {2'( /Zu 23

A
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BID PROPOSAL
MUST BE COMPLETELY FILLED OUT, SIGNED, AND TURNED IN WITH BID OR BID MAY BE
DEEMED NON-RESPONSIVE

Proposal to: City of EI Monte, Public Works Department
c/o Office of the City Clerk via Planet Bids
El Monte City Hall - East
11333 Valley Boulevard, EI Monte, California 91731

The undersigned Bidder hereby proposes to furnish and deliver all necessary labor, tools,
equipment, and other means of construction to perform the work required for the
completion of the project entitled Garvey Avenue Street And Drainage Improvement
Project, CIP No. 884 in accordance with the intent of all plans, specifications, and
addenda issued by the City of El Monte, Public Works Department prior to the opening of
the bid proposals.

Bidder has read the accompanying instructions to Bidders, has carefully examined the
location(s) of the proposed work, and has examined all Contract Documents, drawings
and addenda issued by the City and will contract with the City to construct the project,
complete and in satisfactory condition.

The Bidder further agrees to complete all work required under the Contract within two
hundred sixty (260) working days from the date designated in the Notice to Proceed, and
to accept in full payment therefore the price indicated on the Bid Schedule. The terms
“‘working days” or “work days” means any day of the week, excluding Saturday, Sunday
and any federally observed holiday.

The Bidder acknowledges that it understands that a waiting period from time of bid
opening until award may be sixty (60) calendar days during which time Bidder may not
withdraw its bid. The Bidder further acknowledges that it has adjusted its bid price to
include all possible items which may influence the proposal during the waiting period.
Requests for bid price change due to the delay shall not be agreed to by the City.
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The undersigned has completed the Bid Schedule and provided a total Base Bid Amount
in figures and words for Bid Schedule. The total bid item value provided for each bid item
shall apply to work performed throughout the duration of the contract.

Company Name: Ortiz Enterprises Inc.,

Bidder's Name (Printed): _Patrick A. Ortiz

Bidder’s Title: President
Bidder’s Signature: @f/Q :Lé Us){
Date: e - 2[- 20273

Address: 6 Cushing Ste 200 Irvine CA 92618

Phone Number: 949 753-1414

Contractor’s License Number: 467088

Classification: A, B, HAZ

Expiration Date:_12/31/2024

CIP No. 884
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BID SCHEDULES

MUST BE COMPLETELY FILLED OUT, SIGNED, AND TURNED IN WITH BID OR BID MAY

BE DEEMED NON-RESPONSIVE

BID SCHEDULE - BASE BID

ITEM |ESTIMATED |UNIT OF ||ITEM DESCRIPTION UNIT PRICE IN BID ITEM TOTAL (IN
NO. [QUANTITY |MEASURE FIGURES FIGURES)
GENERAL CONSTRUCTION ITEMS
Mobilization, Bonds, Permits, Cleanup and & ¢ o
! 1 LS | Demobilization (NTE 6%) $ )50, | LS |§ (500,00
2 1 LS  |Temporary Erosion Control/SWPPP $1%0 000 | LS |3 230 oo -
Monument Preservation, Restoration, and
8 ! L5 Survey $l"l,00..9" LS |3 29000~
Construction Baseline Schedule and
a ! = Updates $ 50,000~ LS |3 50 oo~
5 1 LS  [Pothole Utilities $ 00000 | LS |8 2000 -
6 1 LS  |Construction Survey $ 120 vuo- | LS |8 120 oo -
7 1 LS | Traffic Control Syso- | LS |8 yuspon—
8 1 LS |Intentionally Left Blank $ 0 LS [$ O
9 1 LS  |Work Zone Camera $ 10000~ | LS |$ 5p 000 -
10 1 LS Field Order Allowance $ 150,000 | LS |$ 150,000

SUBTOTAL FOR GENERAL CONSTRUCTION ITEMS

$2,67va> ~

DRAINAGE AND WATER QUALITY ITEMS

11 1 LS Excavation Support Systems $ 1573000~ | LS |§1,$0B 0000 7

12 | 12,800 CY | Soil Export $ ¢ - CY |$ $9¢ woo -

13 5 EA  |Remove Existing Grate Inlet Structure $2s00- EA |$ 2 s

14 106 LF  |Remove Existing Storm Drain $ 200- LF |$ 21 A"

15 1 LS  |Abandon Existing Storm Drain in Place $ Yopuo- | LS % vo s -

16 600 LF | Trench Backfill Slurry $ j50 - LF 19 /02 co>—
Catch Basin Per SPPWC Std. Plan No. 300,

17 1 EA =7 $27’W0, EA |$ 25 oz
Catch Basin Per SPPWC Std. Plan No. 300,

18 B EA l\w=10' N EA |$ P8 o
Catch Basin Per SPPWC Std. Plan No. 303,

19 ° EA |1 Grate (Bicycle Safe) mome= | T P b s
Local Depression Per SPPWC Std. Plan No.

2l 6 EA 313, Case Per Plan $ | 700 - EA |3 (o, 200~

21 3 EA  |Reconnect 8" Pipe to New Catch Basin $/ 200~ EA |$ ¢ 00—

22 228 LF 12" RCP, D-Load Per Plan $aso- LF 1% ¢ s —
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BID SCHEDULE - BASE BID

ITEM |ESTIMATED |UNIT OF [ITEM DESCRIPTION UNIT PRICE IN BID ITEM TOTAL (IN
NO. |QUANTITY |MEASURE FIGURES FIGURES)
23 468 LF 18" RCP, D-Load Per Plan $ 350 - LF [$ 6, g0~
24 776 LF 36" RCP, D-Load Per Plan $ baios ™ LF |$ YOS (>
25 372 LF  |4'Wx 2'HRCB $ goo- LF |$ 297 (o~
Transition Structure Per SPPWC Std. Plan '
et 1 EA " INo. 342 L B P
27 30 LF  |54" Steel Casing, 1/2" Dia. Wall $ Hero - LF |$ 12, crems -
Concrete Encasement per Detail on Sheet '
28 5 EA 21 $ |, S0 - EA |$ 2 son-
Junction Structure per SPPWC Std. Plan No. '
29 7 EA 333 $ IS x> EA (6% croo—
30 1 EA  |Manhole Per SPPWC Std. Plan No. 320 $scsoo- | EA S 5o -
31 1 EA  |Manhole Per SPPWC Std. Plan No. 322 $ Fsoo- EA |$ & s~
32 5 EA  |Manhole Per SPPWC Std. Plan No. 323 $ ) 30— EA |$ ¢, 50"
Modified Manhole with Diversion Structure
33 i EA per Detail on Sheet 21 $I8,ooo” EA |$ (6 om0 -
5'W x 2'H RCB Structure Per Detail on Sheet
34 1 E-J v $G>’,ooo | LS |$ oS- cnn -
35 1 LS Weir Structure Per Detail on Sheet 21 $/0r'0a0, LS |$ (o5, 0
Hydrodynamic Separator Per Detail on
26 ! EA " Isheet 21 Y oreo | A 1% nscse-
37 1 LS  |Infiltration Basins $5050,0007| LS |$ 5, 052.0207
SUBTOTAL FOR DRAINAGE AND WATER QUALITY ITEMS|$ K(, 719 000~
STREET, LIGHTING, AND LANDSCAPING IMPROVEMENT ITEMS
38 415 CY |Unclassified Fill $ Yo~ CY |$ 1§ Ge® ~
Remove Existing AC Pavement and Base _ '
89 | 75100 | SF | nd Possible PCC Underneath $3 SF 1% 225 300 -
40 24,366 SF Concrete Removal (Non-Reinforced) $ G~ SF |$ 196, 146 -
41 11 EA  |Remove Existing Street Light and Footing $ (30~ EA |$ L G300
42 2 EA  |Remove Existing Pull Box $ ) (OO~ EA |$ 3200 °
Remove and Dispose of Existing Guardrail o B
44 8C LF | (including Posts) ¥ 5o LF 1% ) sop
44 4 EA Remove Irrigation Controller $ 3507 EA |$ | 520 -
45 6 EA  |Tree Removal $)ovs - EA 1S ( poo-
46 2,110 CY |Crushed Miscellaneous Base $ 130~ CY |$ 379800 ~
47 | 74,260 SF  |Grind 2" AC Pavement $o.yo SF 1% 24 204~
48 | 2,850 | TON |AC Pavement $ 12~ TON [$ 219 200 ~
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BID SCHEDULE - BASE BID
ITEM [ESTIMATED [UNIT OF [|ITEM DESCRIPTION UNIT PRICE IN BID ITEM TOTAL (IN
NO. |QUANTITY |MEASURE FIGURES FIGURES)
49 8 EA  |Adjust Sewer Manhole to Grade $ ) (oo - EA |$ 5,800 -
50 6 EA | Adjust Pull Box to Grade $ yoo - EA 18 2 yop -
51 8 EA  |Adjust Water Valve to Grade $ ¢so- EA |$ S 200~
52 | 3,780 LF  [PCC Curb, Type A1-6 $ gar | IF S 316"
53 | 2793 LF  |PCC Curb and Gutter, Type A2-8 $ ‘tff," 7| LF |$ eqs2sr
54 | 13,586 | SF |PCC Walk, 4" Thick $ é_: 137 | SF |$ t 176, @8
55 | 1450 | SF |PCC Curb Ramps $ € 27| SF S
56 | 4,092 SF  |PCC Driveways, 6" Thick § §-50 27| SF |$-zympd >
57 | 1800 | SF |Cross Gutter Per SPPWC Std. Plan No. 122 |$ o= 2| SF [$ 54 cam-""
58 5 EA  |[Street Sign and Post $ —7';0— EA |$ 3’("730'
59 496 SF  |Pavement Markings (Thermoplastic) $ s~ SF |$ 7 Yyo -
60 7,542 LF  |6" Striping (Thermoplastic) $ 27265 LF |$ 20 3G3. Y0
61 500 LF  |8" Striping (Thermoplastic) $ ¢.s50 LF |$ 32 50"
62 270 LF 12" Striping (Thermoplastic) $ = LF |$ 2 (o~
63 1,806 LF 24" Striping (Thermoplastic) $ 12,50 LF |$ > 2,575~
64 3,824 LF | Curb Markings (One-Coat Red Paint) $ 20 LF |$ 11,8SY. Yo
65 600 SF  [Nonskid Green Pavement Marking $ 26~ SF |$ /5 oo
66 117 EA |Pavement Markers (Reflective) S as EA |$ | 433,25
67 1 LS Monument Sign Per Detail on Sheet 13 $ 12, 0o~ LS |$ 12 so>~
68 1 LS |Landscaping/Irrigation $ 18000 | LS |$ 182 00~
69 1 LS |90-Day Plant Establishment Period $ (,(OP "~ LS |$ b, @oo—
70 1 LS |Street Lighting $ Yso o~ | LS $ Y8 oo —
71 1 LS |Power Wash and Paint Rail Bridges $ 160 oen~ | LS $ 1o EBD
SUBTOTAL FOR STREET, LIGHTING, AND LANDSCAPING IMPROVEMENT ITEMS $~%—W,

TOTAL BASE BID AMOUNT IN FIGURES:
1S, 1/1,847. 05

TOTAL BASE BID AMOUNT IN WORDS:
é‘({’&n M 0/7( s {ned Eleven Maugand C bt /744/;<{¢/<{ for kg Sewn

Cuind Livv Ceonts

2,718,877 ©5
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BID SCHEDULE - ADDITIVE WORK

ITEM |ESTIMATED |[UNIT OF [|TEM DESCRIPTION UNIT PRICE IN BID ITEM TOTAL (IN
NO. |QUANTITY |MEASURE FIGURES FIGURES)
ADDITIVE WORK
101 1 EA  |Bottomless Drop Inlet per Detail A, Sheet 20 | $ (o,590 " | EA $ l,Svo~
102 374 LF 12" PVC Pipe (Schedule 40) $ 226~ LF |$ B, (S0~
103 y EA (P)\o/rg rg)ig’:amscharge Box and Connect 12 $ S-sow - | EA $ S sen -
104 1 EA  |Remove and Replace Wrought Iron Gate $ S 5o | EA|$ S, 5007
105 30 LF  |Remove and Replace Chain Link Fence $ 25~ LF |$ S0 ~
SUBTOTAL FOR ADDITIVE WORK ITEMS | $ /02/ Yoo~

TOTAL BASE BID PLUS ADDITIVE WORK AMOUNT IN FIGURES:

1, 214,24 7.05

TOTAL BASE BID PLUS ADDITIVE WORK AMOUNT IN WORDS:

(it Millon Fow hentted Gurtun fhsssod Fwiohuntnd 6ty
Gooen dollws od  Gue cedr
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BID SECURITY
MUST BE COMPLETELY FILLED OUT, SIGNED, NOTORIZED, AND TURNED IN WITH BID OR
BID MAY BE DEEMED NON-RESPONSIVE

THAT WE, THE UNDERSIGNED, Ortiz Enterprises, Inc. , as principal;
and Berkley Insurance Company , as Surety, are hereby held and bound unto the
CITY OF EL MONTE, hereinafter “City", in the sum of Ten percent of the amount of bid dollars

($_10% ), which sum is equal to at least ten percent (10%) of the total amount of the
bid for the work, payment of which sum, well and truly to be made, we hereby jointly and severally
bind ourselves, our heirs, executors, administrators, successors, and assigns.

The condition of the above obligation is such that whereas the Principal has submitted to the City
a certain Bid, attached hereto and made a part hereof, to enter into a Contract, in writing, for the

construction of: GARVEY AVENUE STREET AND DRAINAGE IMPROVEMENT PROJECT, CIP
No. 884.

NOW, THEREFORE,

a) If the Bid is rejected, or in the alternative,

b) If the Bid is accepted and the Principal shall sign and deliver a Contract, in the form of a
Contract attached hereto (all completed in accordance with said Bid and Contract), and shall
in all other respects perform the agreement created by the acceptance of said Bid;

Then, this obligation shall be void, otherwise the same shall remain in force and effect; it being
expressly understood and agreed that the liability of the Surety for any and all default of the
Principal hereunder shall be the amount of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety
and its bond shall be in no way impaired or affected by any extension of the time within which the
City may accept such bid, and said Surety does hereby waive notice of any such extension.

IN WITNESS THEREOF, the above-bounded parties have executed this instrument under their
several seals this _31st day of _May , 2023 , the name and corporate seal of each

corporate party being hereto affixed and duly signed by its undersigned representative, pursuant
to authority of its governing body.

IN PRESENCE ey
\g 9%% Affix

Patrick A. Ortiz, President \b (Individual Principal)

6 Cushing, Suite 200 lrvine, CA 92618

(Address) th% -, (Business Address)

(Individual Principal)

L wmma mw 200 \ving (P-42ui}
(Address) J (Business Address)

Ortiz Enterprises, Inc.
(Cormporate Principal)

6 Cushing Suite 200, Irvine, CA 92618
(Business Address)

Affix
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(Corporate Seal)
BID SECURITY (Continued)

ATTEST: R
Berkley Insurance Company
(Corporate Surety)
S — St

John G. Kookoots es,7>tt’orney-in-Fact

(Business Surety)

Affix

(Corporate Seal)

The rate of premium on this bond is per thousand.
Total amount of premium charged $

(Note: This bond must be signed and acknowledged by both the Principal and Surety before a Notary
Public, and acknowledgments, with Notarial Seals, attached hereto. Surety must be authorized and
licensed by the California Insurance Commissioner as an “admitted surety insurer.")
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No. BI-8103e
POWER OF ATTORNEY
BERKLEY INSURANCE COMPANY
WILMINGTON, DELAWARE

NOTICE: The warning found elsewhere in this Power of Attorney affects the validity thereof. Please review carefully.

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the “Company™), a corporation duly
organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted

- and appointed, and does by these presents make, constitute and appoint: John G. Kookootsedes or Mark D. Walling of Infinity
o Assurance Group d/b/a IAG Insurance Services of Ladera Ranch, CA its true and lawful Attorney-in-Fact, to sign its name as
- surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the
. exception of Financial Guaranty Insurance, providing that no single obligation shall exceed One Hundred Million and 00/100
= U.S. Dollars (U.S.8100,000,000.00), to the same extent as if such bonds had been duly executed and acknowledged by the
= regularly elected officers of the Company at its principal office in their own proper persons. '

o« This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware,
© without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following
© " resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief
Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant
Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein
to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the
corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such
attorney-in-fact and revoke any power of attorney previously granted; and further

RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances,
or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the
manner and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and
further

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any
power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or
other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as
though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any
person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have
ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, the Comg&ny has caused these presents to, be signed and attested by its appropriate officers and its

corporate seal hereunto affixed this 5 day of  Sanwacy 7 55&3 ;

Attest: / Berkley Tnsurance Company
(Seal) By // | By Yll/ﬁ\udf( ‘FHXJ\»/
Ira’S. Lederman < Je ﬁQ\r{/ after U
Executive Vice President & Secretary “Seti ce President

WARNING: THIS POWER INVALID IF NOT PRINTED ON BLUE “BERKLEY” SECURITY PAPER.

STATE OF CONNECTICUT )
) ss:
COUNTY OF FAIRFIELD )

Sworn to before me, a Notary Public in the State of Connecticut, this S'H"day of , Q0> , by Ira S. Ledenman

and Jeftrey M. Hafter who are $worn to me to be the Executive Vice President Secretary, and the Seuior Vice President,
respectively, of Berkley Insurance Company.  MARIAG RUNDRAKEN M J é

CONNECTICUT
Ll °°,(',‘,T,’.E§,’§f§02’§"‘“5*’ ,Notgly Public, State of Connecticut
CERTIFICATE

I, the undersigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a
true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded
and that (he authority of the Attorney-in-Ffact set forth therein, who executed the bond or undertaking to which this Power of
Attorney is attached, is in full force and eftect as of this date. ..

Given under my hand and seal of the Company, this 5 J_ dayof |

(Seal)




ACKNOWLEDGMENT

A notary public or other officer completing this
certificate verifies only the identity of the individual
who signed the document to which this certificate is
attached, and not the truthfulness, accuracy, or
validity of that document.

State of California
County of Orange )

On  May 31, 2023 before me. Lindsey Winzen Notary Public
(insert name and title of the officer)

personally appeared _John G. Kookootsedes

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing
paragraph is true and correct.

LINDSEY WINZEN
Notary Public - Caiifornia
Orange Ceunty
Commission ¥ 2381340 T
tax>” My Comm. Expires Nov 2, 2025 [

WITNESS my hand and official seal.

z

£

Signature f"‘“*,(,_,g‘\wu«x..a A NS (Seal)




CALIFORNIA ACKNOWLEDGMENT CIVIL CODE § 1189

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document
to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California }
County of Wo&ﬂ{%‘f
on_Jun+ 4, 2023 before me, CM/&’!JM% M Pi nedd , Nokany Pu »9“(4

ate V' Here Insert Name and Title of the Officer

personally appeared Mt A.ovhz and It ovia

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed
to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their
authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity
upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the

SIED laws of the State of California that the foregoing
- TAL M. ;
/ NotcagsPublic—California LY paragraph is true and correct.

0 C
b ey WITNESS my hand and official seal.

Commission # 2340951
Signature Mh%/ M //)V

My Comm. Expires Feb 2, 2025
Place Notary Seal and/or Stamp Above Sig chltu re of Netary Publle
OPTIONAL

Completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document
Title or Type of Document:

DocumentDate: ' Number of Pages:
Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer’s Name: Signer’'s Name:

0O Corporate Officer — Title(s): O Corporate Officer — Title(s):

[0 Partner — 0O Limited O General O Partner — O Limited O General

O Individual 0O Attorney in Fact O Individual 0O Attorney in Fact

O Trustee 0 Guardian or Conservator O Trustee O Guardian or Conservator
O Other: 0 Other:

Signer is Representing: Signer is Representing:

©2019 National Notary Association



FedEx® Tracking

DELIVERED

Thursday
6/15/2023 at 9:28 am

Signed for by: SQUEZADA

&, Obtain proof of delivery

How was your delivery?

W W W W W

DELIVERY STATUS

Delivered Q

TRACKING ID
772449362420 £ ¥4

FROM

Ortiz Enterprises
Crystal Pineda

6 CUSHING STE 200
Irvine, CAUS 92618
9497531414

Label Created
6/14/2023 1:02 PM

PACKAGE RECEIVED BY FEDEX
IRVINE, CA
6/14/2023 3:14 PM

IN TRANSIT
CITY OF INDUSTRY, CA
6/15/2023 8:39 AM

OUT FOR DELIVERY
CITY OF INDUSTRY, CA
6/15/2023 8:55 AM

DELIVERED

Office of the City Clerk

City of EI Monte City Hall East
11333 Valley Blvd

EL MONTE, CAUS 91731
6265802001

Delivered
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After printing this label:

1. Use the 'Print’ button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the horizontal line.

3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.

Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in additional billing charges, along
with the cancellation of your FedEx account number.

Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx will not be responsible for any claim
in excess of $100 per package, whether the result of loss, damage, delay, non-delivery,misdelivery,or misinformation, unless you declare a higher value, pay an additional
charge, document your actual loss and file a timely claim.Limitations found in the current FedEx Service Guide apply. Your right to recover from FedEx for any loss, including
intrinsic value of the package, loss of sales, income interest, profit, attorney's fees, costs, and other forms of damage whether direct, incidental,consequential, or special is
limited to the greater of $100 or the authorized declared value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary value is $1,000, e.g.
jewelry, precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current FedEx Service
Guide.



NON-COLLUSION DECLARATION
MUST BE COMPLETELY FILLED OUT, SIGNED, NOTORIZED, AND TURNED IN WITH BID OR
BID MAY BE DEEMED NON-RESPONSIVE

STATE OF CALIFORNIA )
)

COUNTY OF LOS ANGELES )

The undersigned declares:

| am the President of _ Ortiz Enterprises Inc., , the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive
or sham. The Bidder has not directly or indirectly induced or solicited any other Bidder to
put in a false or sham bid. The Bidder has not directly or indirectly colluded, conspired,
connived, or agreed with any Bidder or anyone else to put in a sham bid, or to refrain from
bidding. The Bidder has not in any manner, directly or indirectly, sought by agreement,
communication, or conference with anyone to fix the bid price of the Bidder or any other
Bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other
Bidder. All statements contained in the bid are true. The Bidder has not, directly or
indirectly, submitted its bid price or any breakdown thereof, or the contents thereof, or
divulged information or data relative thereto, to any corporation, partnership, company,
association, organization, bid depository, or to any member or agent thereof, to effectuate
a collusive or sham bid, and has not paid, and will not pay, any person or entity for such
purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation,
partnership, joint venture, limited liability company, limited liability partnership, or any other
entity, hereby represents that it has full power to execute, and does execute, this
declaration on behalf of the Bidder.

I declare under penalty of perjury under the laws of the State of California that the foregoing
is true and correct and that this declaration is executed on _ Jewe Z{zifdate], at
Tvuine [City], CAfstate].

Bidder's Name (Printed):__ Ortiz Enterprises Ipc.,

' ~
. y . e 1"
Bidder’s Signature: e /{/
(Same Signature as on Proposal) %
.

Bidder’s Title: President
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CALIFORNIA ACKNOWLEDGMENT CIVIL CODE § 1189
R R e e R

Anotary public or other officer completing this certificate verifies only the identity of the individual who signed the document
to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California }
County of ovan “'L

on (\\AWC )"\)’0}5 before me, f/\/ﬂ\(h\l M. PIV\‘ldq‘ Nanry Public

Date JHere Insert Name and T/t/e of the dff/cer

personally appeared thck A . Olfhb

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed
to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their
authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity
upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the
laws of the State of California that the foregoing
paragraph is true and correct.

CRYSTAL M. PINEDA
Notary Public - California
Orange County
Commission # 2340951
My Comm, Expires Feb 2, 2025

WITNESS my hand and official seal.

o Ol .

Place Notary Seal and/or Stamp Above ignature of Notory Public
OPTIONAL

Completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: Noin Col IMHOV\ D‘CCMMhU 4
Document Date: UU«”)/'S Number of Pages: -
Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer’s Name: Signer’'s Name:

0O Corporate Officer — Title(s): 0 Corporate Officer — Title(s):

0O Partner — O Limited 00 General 0 Partner — O Limited O General

0O Individual 0O Attorney in Fact O Individual O Attorney in Fact

O Trustee O Guardian or Conservator 00 Trustee 0 Guardian or Conservator
0 Other: O Other:

Signer is Representing: Signer is Representing:

R B R R R R A D R B e RN
©2019 National Notary Association



EXPERIENCE QUALIFICATIONS
MUST BE COMPLETELY FILLED OUT, SIGNED, AND TURNED IN WITH BID OR BID MAY BE
DEEMED NON-RESPONSIVE

The Bidder has been engaged in the contracting business under the present business
name for years. Experience in work of a nature similar to that covered in
the proposal extends over a period of years.

The Bidder shall have satisfactorily completed the following:

e Atleastone (1) prevailing wage public contract in the State of California.

e Atleast one (1) construction project(s) of similar nature, scope and complexity for
public agencies, completed within five (5) years prior to the bid deadline and with
the dollar value of Bidder's portion of each such project more than 50% of the
Engineers Estimate.

The Bidder, as a Contractor, has never failed to satisfactorily complete a Contract
awarded to it, except as follows:

The Bidder shall demonstrate by completing the forms on the following pages to
provide information on

1) Current Construction Contract(s) that is similar in nature, scope and complexity for
public agencies with the dollar value of Bidder’s portion of each such project more than
50% of the bid [list five projects maximum]; and

2) Completed Construction Contracts that are similar in nature, scope and complexity
for public agencies completed within five (5) years prior to the bid deadline and with the
dollar value of Bidder’s portion of each such project more than 50% of the Engineers
Estimate [list five projects maximum]. Make additional copies of the attached forms as
necessary.

The following is a list of plant and equipment owned by the Bidder, which is available for
use on the proposed work as required.

Quantity Name, Type and Capacity Condition Location
| CAT 249F EXCAVATOR Excellent Crown Valley
1 CAT 335F EXCAVATOR Excellent Crown Valley
1 JLG 15K FORKLIFT T4 Excellent Crown Valley
1 CAT 966M WHEEL LOADER Excellent Crown Valley

Bidder's Name (Printed): Ortiz Enterprises Inc.,

Bidder’'s Signature: \Q&ﬂ[éﬁq

(Same Signature as on P osal)

Bidder’'s Title:  Patrick A. Ortiz, President

Date: " A-20A3
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(a)

(b)

(c)

(d)

(e)

)

(9)

(h)

(i)

()

(k)

()

EXPERIENCE QUALIFICATIONS

$ 219

FAILURE TO COMPLETELY FILL OUT THIS FORM MAY RESULT IN A NON

QUALIFIED BID

DOCUMENT

SEPARATE PROJECT ATTACHMENTS ARE NOT ACCEPTABLE IN LIEU OF THIS

Complete the following information for your current construction contract(s) that
is similar in nature, scope and complexity for public agencies with the dollar value
of Bidder's portion of each such project more than 50% of the Engineers
Estimate. (List five projects maximum and attach separate sheets. If one or
zero current projects, list your two most recently completed projects.)

Name of Project: [-5 Crown Valley

Client: Caltrans

Project Address: CamMmmmo  Cai$4ydqvio

City: Mission Viejo State: CA

Contact Name: Kifah Ramadan

Zip: 92675

Contact Phone: (949 279-8625

Design Engineer Name:

Design Engineer Phone: ()

Type of Project: Bridge Construction and Replacement

Conltract Type: Public

5 8
Contract Amount;  >107:993.733.30

Percent Change Orders to Base Contract:

4%

76%
Percent Complete:

CIP No. 884 Page 37
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(m)  Percent Work Performed With Own Forces: 57%

December 2024
(n) Scheduled Completion Date:

, December 2024
(o) Forecast/Actual Completion Date:

(p) Explain any differences between scheduled and forecast/actual completion dates:

None

(q) Explain any differences between the original contract price and the forecast/ actual cost
to complete:

The difference is the addition of Caltrans issued contract change orders.

2. Complete the following information for completed construction contracts that are
similar in nature, scope and complexity for public agencies completed within five
(5) years prior to the bid deadline and with the dollar value of Bidder’s portion of
each such project more than 50% of the bid, including, but not limited to
contracts with the City of El Monte (List five projects maximum and attach
additional sheets as necessary.

Doug Dawson

(a)

e of Project Manager/Superintendent:

(b) Name of
Project:

(c) Client: \

(d) Project
Address: \

City: State: \ Zip:

(e)  Contact Phone: () \ \\
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(@)

(b)

(c)

(d)

(e)

()

(9)

(h)

()

(k)

()

# 230

EXPERIENCE QUALIFICATIONS
FAILURE TO COMPLETELY FILL OUT THIS FORM MAY RESULT IN A NON
QUALIFIED BID

SEPARATE PROJECT ATTACHMENTS ARE NOT ACCEPTABLE IN LIEU OF THIS
DOCUMENT

Complete the following information for your current construction contract(s) that
is similar in nature, scope and complexity for public agencies with the dollar value
of Bidder's portion of each such project more than 50% of the Engineers
Estimate. (List five projects maximum and attach separate sheets. If one or
zero current projects, list your two most recently completed projects.)

Name of Project: San Fernando Reginol Park Infiltration

Client: City of San Fernando

] 208 Park Avenue, San Fernando CA 91340
Project Address:

City: San Fernando State: CA Zip:

Contact Name:  Manuel Fabian

Contact Phone: ( 818) __898-1243

Design Engineer Name:  Kaue Harrel

Design Engineer Phone: ( 714) 526-7004

Type of Project: Storm water Capture and Infiltration Structure

Contract Type: Public

Contract Amount:  $11,400.00.00~

Percent Change Orders to Base Contract: 3%

Percent Complete: 9%
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(m)  Percent Work Performed With Own Forces: __ 0%

(n)  Scheduled Completion Date: Aligst 29,2023

(o)  Forecast/Actual Completion Date: ___Aveust 1, 2023

(p) Explain any differences between scheduled and forecast/actual completion dates:

Ortiz was able to gain days during Structure excavation

(q) Explain any differences between the original contract price and the forecast/ actual cost
to complete:

Ortiz encountered unforeseen subsurface conditions, man made buried objects and additional improvement
requested by the City of San Fernando.

2. \Complete the following information for completed construction contracts that are
milar in nature, scope and complexity for public agencies completed within five
(%rs prior to the bid deadline and with the dollar value of Bidder’s portion of
each’such project more than 50% of the bid, including, but not limited to
contractswith the City of EI Monte (List five projects maximum and attach

additional $heets as necessary.

(a) Name of Projest Manager/Superintendent:

(b) Name of
Project:
(c) Client:

(d) Project
Address:

City: State: \ Zip:
(e) Contact Phone: () \
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#2777

EXPERIENCE QUALIFICATIONS
FAILURE TO COMPLETELY FILL OUT THIS FORM MAY RESULT IN A NON
QUALIFIED BID

SEPARATE PROJECT ATTACHMENTS ARE NOT ACCEPTABLE IN LIEU OF THIS

DOCUMENT

1. Complete the following information for your current construction contract(s) that
is similar in nature, scope and complexity for public agencies with the dollar value
of Bidder's portion of each such project more than 50% of the Engineers
Estimate. (List five projects maximum and attach separate sheets. If one or
zero current projects, list your two most recently completed projects.)

(a) Name of Project: R DR

(b)  Client: LA s

(c) Project Address: Los Angeles from Western Avenue Undercrossing to 182nd street
City: __ Los Angeles State: cA Zip:

(d) Contact Name:

(e) Contact Phone: (310)-609-0264

() Design Engineer Name: _’0seph Reyonza

(9) Design Engineer Phone: ()

(h) Type of Project: Undercrossing

(i) Contract Type: Public

() Contract Amount: __$41,584,603.50

(k) Percent Change Orders to Base Contract: _16 %

() Percent Complete: _67%

CIP No. 884 Page 37

Samuel Gallardo



(m)

(n)

()

(p)

(q)

Percent Work Performed With Own Forces: 60 %

Scheduled Completion Date: __February 20 24

Forecast/Actual Completion Date: _February 20 24

Explain any differences between scheduled and forecast/actual completion dates:

None

Explain any differences between the original contract price and the forecast/ actual cost
to complete:

NoN¢

mplete the following information for completed construction contracts that are

additional sheets.as necessary.

(a) Name of Project Marager/Superintendent:

(b) Name of
Project:
(c) Client:

(d) Project
Address:

City: State: \ Z<

(e) Contact Phone: (_)
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(m)

(n)

()

()

(q)

Percent Work Performed With Own Forces:

Scheduled Completion Date:

Forecast/Actual Completion Date:

Explain any differences between scheduled and forecast/actual completion dates:
Change orders and covid related materials issues created a delay on the project.

Explain any differences between the original contract price and the forecast/ actual cost
fo complete:

B 204

Complete the following information for completed construction contracts that are
similar in nature, scope and complexity for public agencies completed within five
(5) years prior to the bid deadline and with the dollar value of Bidder’s portion of
each such project more than 50% of the bid, including, but not limited to
contracts with the City of EI Monte (List five projects maximum and attach
additional sheets as necessary.

(a)  Name of Project Manager/Superintendent:_Juan Ramirez

(b)  Name of
Project:  TAYLOR YARD BIKEYARD

(c) Client: City of Los Angeles

(d) Project From Dorris Place on the west to south of the Kerr Road
Address:  on the east
city:  Ghjof Log Pﬂﬂ?f \zf State: (P Zip:

(e) Contact Phone: (213 ) 485-4737
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(f) Design Engineer Name: _Studio Pali Feke Architects

(9) Design Engineer Phone: (___)

(h) Type of Project: _Pedestrian Bridge

(i) Contract Type: __Public

() Contract Amount: $21,324,506

(k) Percent Change Orders to Base Contract: _2.%

() Percent Complete: _ 100 %

(m) Percent Work Performed With Own Forces:

(n)  Scheduled Completion Date: 3/29/2021

(o) Actual Completion Date: __ 3/1/2021

(p) Explain any differences between scheduled and actual completion
dates:_Due to Covid restrictions, some materials were not able to be received on time, and other changes that

amount to change orders and congruent delays occurred.

(q) Explain any differences between the original contract price and the actual cost to

complete: goﬁlge orders due to design changes on the bridge design caused an increase in material
CIP No. 884 Page 39



(m)

(n)

(o)

(r)

(q)

4214

Percent Work Performed With Own Forces:

Scheduled Completion Date:

Forecast/Actual Completion Date:

Explain any differences between scheduled and forecast/actual completion dates:

Explain any differences between the original contract price and the forecast/ actual cost
to complete:

Complete the following information for completed construction contracts that are
similar in nature, scope and complexity for public agencies completed within five
(5) years prior to the bid deadline and with the dollar value of Bidder’s portion of
each such project more than 50% of the bid, including, but not limited to
contracts with the City of EI Monte (List five projects maximum and attach
additional sheets as necessary.

(a)  Name of Project Manager/Superintendent;__J¢{ MeDermott

(b)  Nameof .
Project: CULVER BLVD REALIGNMENT
(c) Client: Culver City

(d) Project
Address: On Culver Blvd, between the 405 & Elenda

C/ty.’ Culver City State: CA Zip: 90232

(e)  Contact Phone: (310) 2535600
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(f) Design Engineer Name: __Lec Torres

(9) Design Engineer Phone: ( 3101253 6457

(h) Type of Project: _ Realignment

(i) Contract Type: Public Works

() Contract Amount: __$20,219,513.65

(k) Percent Change Orders to Base Contract: %"

() Percent Complete: 100%

(m)  Percent Work Performed With Own Forces: 64%

(n)  Scheduled Completion Date: _ 8/1/2022

(o) Actual Completion Date: 8/1/2022

(p) Explain any differences between scheduled and actual completion
dates: Finished on time

(q) Explain any differences betWeen the original contract price and the actual cost to
complete: _ Design changes and added ultities from the owner,
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(m)

(n)

(0)

(r)

(q)

# 200

Percent Work Performed With Own Forces:

Scheduled Completion Date:

Forecast/Actual Completion Date:

Explain any differences between scheduled and forecast/actual completion dates:

Explain any differences between the original contract price and the forecast/ actual cost
to complete:

Complete the following information for completed construction contracts that are
similar in nature, scope and complexity for public agencies completed within five
(5) years prior to the bid deadline and with the dollar value of Bidder’s portion of
each such project more than 50% of the bid, including, but not limited to
contracts with the City of EI Monte (List five projects maximum and attach
additional sheets as necessary.

(a) Name of Project Manager/Superintendent:___Doug Dawson

(b) Name of

, Potrero Bridge @ Rte 60
Project: ge @

(c) Client: ~ City of Beaumont

(d) Project
Address: Western Knolls Ave and Potrero Blvd

City; Beaumont State: CA Zip:

Kurt Peg

(e) Contact Phone: ( 951)549-9600
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() Design Engineer Name: _MARK THOMAS

(9) Design Engineer Phone: (949 ) 247-3953

(h) Type of Project: Import, mass grading, Bridge Construction, Drainage improvements, Asphalt / Concrete
Paving

(i Contract Type: __Public

() Contract Amount: _ $19,154,386.16

(k) Percent Change Orders to Base Contract: 23%

() Percent Complete: 100%

(m)  Percent Work Performed With Own Forces: 64%

(n) Scheduled Completion Date: _ 9/1/2018

(o) Actual Completion Date: 10/1/19

() Explain any differences between scheduled and actual completion
dates: Owner added addtional scope and utlities

(q) Explain any differences between the original contract price and the actual cost to
complete: We ordered a bunch of material with long lead times for future projects at the owners

request.
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CALIFORNIA ACKNOWLEDGMENT CIVIL CODE § 1189
R 3 3 O e O AN

Anotary public or other officer completing this certificate verifies only the identity of the individual who signed the document
to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California }
County of qumgl,
On JMVH. P \ 9/09'23 before me, (,/Vl/l(h‘l " VlV“fﬁld N““?“’M P"b"c

Da{e J Here Insert Name cmd Title of th@abff/ce/

personally appeared 'PN'Y‘(/K A . OYH T

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed
to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their
authorized capacity(ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity
upon behalf of which the person(s) acted, executed the instrument.

| certify under PENALTY OF PERJURY under the
laws of the State of California that the foregoing

CRYSTAL M. PINEDA paragraph is true and correct.
Notary Public - California
COm%;:f:nC;ggt}ow WITNESS my hand and official seal.
My Comm. Expires Feb 2, 2025
Signature W{,M vl/'ﬁ é
Place Notary Seal and/or Stamp Above Slgnature of Notary Public
RN T e OPTloNAL — s

Completing this information can deter alteration of the document or
fraudulent reattachment of this form to an unintended document.

Description of Attached Document

Title or Type of Document: pTS anhw" 0 £ fwh (b nh'thf
Document Date: U( 2 l )’ 3 Number of Pages: _
Signer(s) Other Than Named Above:

Capacity(ies) Claimed by Signer(s)

Signer’s Name: Signer’'s Name:
(0 Corporate Officer — Title(s): 00 Corporate Officer — Title(s):
00 Partner — O Limited O General 0 Partner — 0O Limited O General
0O Individual 0O Attorney in Fact 0 Individual 0O Attorney in Fact
O Trustee O Guardian or Conservator [0 Trustee O Guardian or Conservator
0 Other: 00 Other:
Signer is Representing: Signer is Representing:
i —————————— R —————

©2019 National Notary Association
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SUBCONTRACTORS WORKERS CLASSIFICATIONS FORM

Subcontractor Business Name  Griffith Company

Subcontractor Registration Number with DIR 1000005611

Contact Person Name  Edgar Martinez

Contact Person Title  Division Manager

Contact Person Phone Number  310-781-0433

Contact Person E-mail Address

EMARTINEZ@GRIFFITHCOMPANY.NET

Workers Classifications

ASBESTOS BOILERMAKER BRICKLAYERS CARPENTERS
CARPET/LINOLEUM CEMENT MASONS DRYWALL FINISHER DRYWALULATHERS
ELECTRICIANS ELEVATOR MECHANIC GLAZIERS IRON WORKERS

y LABORERS MILLWRIGHTS OPERATING ENG PAINTERS
PILE DRIVERS v PIPE TRADES PLASTERERS ROOFERS
SHEET METAL SOUND/COMM SURVEYORS TEAMSTER

TILE WORKERS

Subcontractor Business Name

Subcontractor Registration Number with DIR

Contact Person Name

Contact Person Title

Contact Person Phone Number

Contact Person E-mail Address

Workers Classifications

ASBESTOS

BOILERMAKER

BRICKLAYERS

CARPENTERS

CARPET/LINOLEUM

CEMENT MASONS

DRYWALL FINISHER

DRYWALULATHERS

ELECTRICIANS ELEVATOR MECHANIC GLAZIERS IRON WORKERS
LABORERS MILLWRIGHTS OPERATING ENG PAINTERS

PILE DRIVERS PIPE TRADES PLASTERERS ROOFERS
SHEET METAL SOUND/CONMM SURVEYORS TEAMSTER

TILE WORKERS

If no subcontractors will be used, write “NONE” here:
SUBCONTRACTORS WORKERS CLASSIFICATION FORM MUST BE TURNED IN WITH BID

CIP No. 884 Page 41
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CITY OF EL MONTE

A

PUBLIC WORKS DEPARTMENT

ADDENDUM NO. 1

Salvador Mendez
Public Works & Utilities Director

Lee Torres, P.E.
City Engineer

o™ Garvey Avenue Street and Drainage Improvement Project, CIP 884

Any and all notifications or Addenda must be acknowledged via signature by the

Bidder and made part of and incorporated as part of the Bidder's proposal with all

required forms.

Please sign the acknowledgement below and include it as part of your Bid Proposal for
Garvey Avenue Street and Drainage Improvement Project, CIP 884. Failure to do so will
be grounds for rejection of your proposal.

P

T,

Lee Torres, P.E., City Engineer

ADDENDUM ACKNOWLEDGEMENT

Proposer shall signify receipt of all addenda (if any) here: Addendum No. 1

Respectfully submitted,

Ortiz Enterprises Inc.,

Company Name

Patrick A. Ortiz

Proposer’s Legal Name

(S

[hn

Propéser’s Legal Signa@re

Title President

6 Cushing Ste 200 Irvine CA 92618

Street Address

949 753-1414

Telephone Number

L-bl-202>

Date
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