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BID PROPOSAL 
MUST BE COMPLETELY FILLED OUT, SIGNED, AND TURNED IN WITH BID OR BID MAY BE 

DEEMED NON-RESPONSIVE 

 
Proposal to:  City of El Monte, Public Works Department  
 c/o Office of the City Clerk via Planet Bids 
 El Monte City Hall - East 
 11333 Valley Boulevard, El Monte, California 91731 
 
 
The undersigned Bidder hereby proposes to furnish and deliver all necessary labor, tools, 
equipment, and other means of construction to perform the work required for the 
completion of the project entitled Garvey Avenue Street And Drainage Improvement 
Project, CIP No. 884 in accordance with the intent of all plans, specifications, and 
addenda issued by the City of El Monte, Public Works Department prior to the opening of 
the bid proposals. 
 
Bidder has read the accompanying instructions to Bidders, has carefully examined the 
location(s) of the proposed work, and has examined all Contract Documents, drawings 
and addenda issued by the City and will contract with the City to construct the project, 
complete and in satisfactory condition. 
 
The Bidder further agrees to complete all work required under the Contract within two 
hundred sixty (260) working days from the date designated in the Notice to Proceed, and 
to accept in full payment therefore the price indicated on the Bid Schedule.  The terms 
“working days” or “work days” means any day of the week, excluding Saturday, Sunday 
and any federally observed holiday. 
 
The Bidder acknowledges that it understands that a waiting period from time of bid 
opening until award may be sixty (60) calendar days during which time Bidder may not 
withdraw its bid. The Bidder further acknowledges that it has adjusted its bid price to 
include all possible items which may influence the proposal during the waiting period. 
Requests for bid price change due to the delay shall not be agreed to by the City. 
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BID SCHEDULES  
MUST BE COMPLETELY FILLED OUT, SIGNED, AND TURNED IN WITH BID OR BID MAY 

BE DEEMED NON-RESPONSIVE 
 

BID SCHEDULE – BASE BID 

ITEM 
NO. 

ESTIMATED 
QUANTITY 

UNIT OF 
MEASURE 

ITEM DESCRIPTION UNIT PRICE IN 
FIGURES 

BID ITEM TOTAL (IN 
FIGURES) 

GENERAL CONSTRUCTION ITEMS 

1 1 LS 
Mobilization, Bonds, Permits, Cleanup and 
Demobilization (NTE 6%) 

$   LS $   

2 1 LS Temporary Erosion Control/SWPPP $            LS $    

3 1 LS 
Monument Preservation, Restoration, and 
Survey 

$     LS $      

4 1 LS 
Construction Baseline Schedule and 
Updates 

$       LS $        

5 1 LS Pothole Utilities $       LS $        

6 1 LS Construction Survey $     LS $      

7 1 LS Traffic Control $       LS $        

8 1 LS $     LS $      

9 1 LS Work Zone Camera $       LS $        

10 1 LS Field Order Allowance $    150,000 LS $          150,000 

SUBTOTAL FOR GENERAL CONSTRUCTION ITEMS $ 

DRAINAGE AND WATER QUALITY ITEMS 

11 1 LS Excavation Support Systems $         LS $    

12 12,800 CY Soil Export $         CY $      

13 5 EA Remove Existing Grate Inlet Structure $         EA $  

14 106 LF Remove Existing Storm Drain $         LF $  

15 1 LS Abandon Existing Storm Drain in Place $     LS $    

16 600 LF Trench Backfill Slurry $      LF $   

17 1 EA 
Catch Basin Per SPPWC Std. Plan No. 300, 
W=7' 

$      EA $      

18 5 EA 
Catch Basin Per SPPWC Std. Plan No. 300, 
W=10' 

$    EA $    

19 5 EA 
Catch Basin Per SPPWC Std. Plan No. 303, 
1 Grate (Bicycle Safe) 

$    EA $      

20 6 EA 
Local Depression Per SPPWC Std. Plan No. 
313, Case Per Plan 

$    EA $    

21 3 EA Reconnect 8" Pipe to New Catch Basin $      EA $    

22 228 LF 12" RCP, D-Load Per Plan $      LF $     
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BID SCHEDULE – BASE BID 

ITEM 
NO. 

ESTIMATED 
QUANTITY 

UNIT OF 
MEASURE 

ITEM DESCRIPTION UNIT PRICE IN 
FIGURES 

BID ITEM TOTAL (IN 
FIGURES) 

23 468 LF 18" RCP, D-Load Per Plan $    LF $    

24 776 LF 36" RCP, D-Load Per Plan $    LF $    

25 372 LF 4'W x 2'H RCB $      LF $     

26 1 EA 
Transition Structure Per SPPWC Std. Plan 
No. 342 

$     EA $      

27 30 LF 54" Steel Casing, 1/2" Dia. Wall $        LF $   

28 5 EA 
Concrete Encasement per Detail on Sheet 
21 

$         EA $     

29 7 EA 
Junction Structure per SPPWC Std. Plan No. 
333 

$         EA $  

30 1 EA Manhole Per SPPWC Std. Plan No. 320 $        EA $    

31 1 EA Manhole Per SPPWC Std. Plan No. 322 $      EA $    

32 5 EA Manhole Per SPPWC Std. Plan No. 323 $      EA $    

33 1 EA 
Modified Manhole with Diversion Structure 
per Detail on Sheet 21 

$  EA $  

34 1 LS 
5'W x 2'H RCB Structure Per Detail on Sheet 
19 

$  LS $  

35 1 LS Weir Structure Per Detail on Sheet 21 $  LS $  

36 1 EA 
Hydrodynamic Separator Per Detail on 
Sheet 21 

$  EA $  

37 1 LS Infiltration Basins $  LS $  

SUBTOTAL FOR DRAINAGE AND WATER QUALITY ITEMS $ 

STREET, LIGHTING, AND LANDSCAPING IMPROVEMENT ITEMS 

38 415 CY Unclassified Fill $ CY $ 

39 75,100 SF 
Remove Existing AC Pavement and Base 
and Possible PCC Underneath 

$  SF $  

40 24,366 SF Concrete Removal (Non-Reinforced) $  SF $  

41 11 EA Remove Existing Street Light and Footing  $  EA $  

42 2 EA Remove Existing Pull Box $  EA $  

43 30 LF 
Remove and Dispose of Existing Guardrail 
(Including Posts) 

$  LF $  

44 4 EA Remove Irrigation Controller $  EA $  

45 6 EA Tree Removal $  EA $  

46 2,110 CY Crushed Miscellaneous Base $  CY $  

47 74,260 SF Grind 2" AC Pavement $  SF $  

48 2,850 TON AC Pavement $  TON $  
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BID SCHEDULE – BASE BID 

ITEM 
NO. 

ESTIMATED 
QUANTITY 

UNIT OF 
MEASURE 

ITEM DESCRIPTION UNIT PRICE IN 
FIGURES 

BID ITEM TOTAL (IN 
FIGURES) 

49 8 EA Adjust Sewer Manhole to Grade $  EA $  

50 6 EA Adjust Pull Box to Grade $  EA $  

51 8 EA Adjust Water Valve to Grade $  EA $  

52 3,780 LF PCC Curb, Type A1-6 $  LF $  

53 2,793 LF PCC Curb and Gutter, Type A2-8 $  LF $  

54 13,586 SF PCC Walk, 4" Thick $  SF $  

55 1,450 SF PCC Curb Ramps $  SF $  

56 4,092 SF PCC Driveways, 6" Thick $  SF $  

57 1,800 SF Cross Gutter Per SPPWC Std. Plan No. 122 $  SF $  

58 5 EA Street Sign and Post $  EA $  

59 496 SF Pavement Markings (Thermoplastic) $  SF $  

60 7,542 LF 6" Striping (Thermoplastic) $     LF $  

61 500 LF 8" Striping (Thermoplastic) $       LF $  

62 270 LF 12" Striping (Thermoplastic) $       LF $  

63 1,806 LF 24" Striping (Thermoplastic) $     LF $  

64 3,824 LF Curb Markings (One-Coat Red Paint) $ LF $ 

65 600 SF Nonskid Green Pavement Marking $ SF $ 

66 117 EA Pavement Markers (Reflective) $ EA $ 

67 1 LS Monument Sign Per Detail on Sheet 13 $       LS $  

68 1 LS Landscaping/Irrigation $       LS $  

69 1 LS 90-Day Plant Establishment Period $  LS $ 

70 1 LS Street Lighting $       LS $  

71 1 LS Power Wash and Paint Rail Bridges $  LS $ 

SUBTOTAL FOR STREET, LIGHTING, AND LANDSCAPING IMPROVEMENT ITEMS $ 

 

TOTAL BASE BID AMOUNT IN FIGURES:  
 
___________________________________________________________ 
 
 
TOTAL BASE BID AMOUNT IN WORDS:  
 
 ________________________________________________________________________ 
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BID SCHEDULE – ADDITIVE WORK 

ITEM 
NO. 

ESTIMATED 
QUANTITY 

UNIT OF 
MEASURE 

ITEM DESCRIPTION UNIT PRICE IN 
FIGURES 

BID ITEM TOTAL (IN 
FIGURES) 

ADDITIVE WORK 

101 1 EA Bottomless Drop Inlet per Detail A, Sheet 20 $   EA $   

102 374 LF 12” PVC Pipe (Schedule 40) $            LF $    

103 1 EA 
Core Cut Discharge Box and Connect 12” 
PVC Pipe 

$     EA $      

104 1 EA Remove and Replace Wrought Iron Gate $       EA $        

105 30 LF Remove and Replace Chain Link Fence $       LF $        

SUBTOTAL FOR ADDITIVE WORK ITEMS $ 

 

 

TOTAL BASE BID PLUS ADDITIVE WORK AMOUNT IN FIGURES:  
 
___________________________________________________________ 
 
 
TOTAL BASE BID PLUS ADDITIVE WORK AMOUNT IN WORDS:  
 
 
 ________________________________________________________________________ 
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EXPERIENCE QUALIFICATIONS 

FAILURE TO COMPLETELY FILL OUT THIS FORM MAY RESULT IN A NON 

QUALIFIED BID 

SEPARATE PROJECT ATTACHMENTS ARE NOT ACCEPTABLE IN LIEU OF THIS 

DOCUMENT 

1.  Complete the following information for your current construction contract(s) that 
is similar in nature, scope and complexity for public agencies with the dollar value 
of Bidder’s portion of each such project more than 50% of the Engineers 
Estimate.  (List five projects maximum and attach separate sheets.  If one or 
zero current projects, list your two most recently completed projects.) 

(a) Name of Project:                                                                                                                           

(b)  Client:                                                                                                                                      

(c) Project Address:                                                                                                                           

City:                                                         State:                                Zip:                     

(d) Contact Name:                                                                                                                              

(e) Contact Phone: (      )                                                                                                     

(f) Design Engineer Name:                                                                                                              

(g) Design Engineer Phone: (      )                                                                                                  

(h) Type of Project:                                                                                                                             

(i) Contract Type:                                                                                                                               

(j) Contract Amount:                                                                                                                         

(k) Percent Change Orders to Base Contract:                                                             

(l) Percent Complete:                                                                                                                       
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(m) Percent Work Performed With Own Forces:                                                           

(n) Scheduled Completion Date:                                                                                       

(o) Forecast/Actual Completion Date:                                                                            

(p) Explain any differences between scheduled and forecast/actual completion dates: 
            
            
  

(q) Explain any differences between the original contract price and the forecast/ actual cost 
to complete:           
            
            
          

2. Complete the following information for completed construction contracts that are 
similar in nature, scope and complexity for public agencies completed within five 
(5) years prior to the bid deadline and with the dollar value of Bidder’s portion of 
each such project more than 50% of the bid, including, but not limited to 
contracts with the City of El Monte (List five projects maximum and attach 
additional sheets as necessary.  

(a) Name of Project Manager/Superintendent:                                                                      

 

(b) Name of 
Project:                                                                                                                      

 

(c) Client:                                                                                                                                    

 

(d) Project 
Address:                                                                                                                      

 City:                                                         State:                                          Zip:         

(e) Contact Phone: (      )                                                                                                     
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(f) Design Engineer Name:                                                                                                

(g) Design Engineer Phone: (      )                                                                                    

(h) Type of Project:                                                                                                                

(i) Contract Type:                                                                                                                  

(j) Contract Amount:                                                                                                            

(k) Percent Change Orders to Base Contract:                                                              

(l) Percent Complete:                                                                                                          

(m) Percent Work Performed With Own Forces:                                                            

(n) Scheduled Completion Date:                                                                                        

(o) Actual Completion Date:                                                                                               

(p) Explain any differences between scheduled and actual completion 
dates:                                                                                                                                   
                   

            

(q) Explain any differences between the original contract price and the actual cost to 
complete:                                                                                                                             
                         

            

cdelmazzio
Typewritten Text
Felsburg, Holt & Ullevig

cdelmazzio
Typewritten Text
$13,090.105

cdelmazzio
Typewritten Text
100%

cdelmazzio
Typewritten Text
July 2021

cdelmazzio
Typewritten Text
July 2021

cdelmazzio
Typewritten Text
install storm drain, regional trail system, con span culvert, 
ped. crossing, MSE walls, water line lowering, subgrade soil conditioning,
traffic signal and lighting, curb & gutter, median installation

cdelmazzio
Typewritten Text
design bid build

cdelmazzio
Typewritten Text
2%

cdelmazzio
Typewritten Text
57%

cdelmazzio
Typewritten Text
N/A

cdelmazzio
Typewritten Text
Owner instructed changes

cdelmazzio
Typewritten Text
719-314-1800



 

 

CIP No. 884 Page 37 

 

EXPERIENCE QUALIFICATIONS 

FAILURE TO COMPLETELY FILL OUT THIS FORM MAY RESULT IN A NON 

QUALIFIED BID 

SEPARATE PROJECT ATTACHMENTS ARE NOT ACCEPTABLE IN LIEU OF THIS 

DOCUMENT 

1.  Complete the following information for your current construction contract(s) that 
is similar in nature, scope and complexity for public agencies with the dollar value 
of Bidder’s portion of each such project more than 50% of the Engineers 
Estimate.  (List five projects maximum and attach separate sheets.  If one or 
zero current projects, list your two most recently completed projects.) 

(a) Name of Project:                                                                                                                           

(b)  Client:                                                                                                                                      

(c) Project Address:                                                                                                                           

City:                                                         State:                                Zip:                     

(d) Contact Name:                                                                                                                              

(e) Contact Phone: (      )                                                                                                     

(f) Design Engineer Name:                                                                                                              

(g) Design Engineer Phone: (      )                                                                                                  

(h) Type of Project:                                                                                                                             

(i) Contract Type:                                                                                                                               

(j) Contract Amount:                                                                                                                         

(k) Percent Change Orders to Base Contract:                                                             

(l) Percent Complete:                                                                                                                       
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(m) Percent Work Performed With Own Forces:                                                           

(n) Scheduled Completion Date:                                                                                       

(o) Forecast/Actual Completion Date:                                                                            

(p) Explain any differences between scheduled and forecast/actual completion dates: 
            
            
  

(q) Explain any differences between the original contract price and the forecast/ actual cost 
to complete:           
            
            
          

2. Complete the following information for completed construction contracts that are 
similar in nature, scope and complexity for public agencies completed within five 
(5) years prior to the bid deadline and with the dollar value of Bidder’s portion of 
each such project more than 50% of the bid, including, but not limited to 
contracts with the City of El Monte (List five projects maximum and attach 
additional sheets as necessary.  

(a) Name of Project Manager/Superintendent:                                                                      

 

(b) Name of 
Project:                                                                                                                      

 

(c) Client:                                                                                                                                    

 

(d) Project 
Address:                                                                                                                      

 City:                                                         State:                                          Zip:         

(e) Contact Phone: (      )                                                                                                     
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(f) Design Engineer Name:                                                                                                

(g) Design Engineer Phone: (      )                                                                                    

(h) Type of Project:                                                                                                                

(i) Contract Type:                                                                                                                  

(j) Contract Amount:                                                                                                            

(k) Percent Change Orders to Base Contract:                                                              

(l) Percent Complete:                                                                                                          

(m) Percent Work Performed With Own Forces:                                                            

(n) Scheduled Completion Date:                                                                                        

(o) Actual Completion Date:                                                                                               

(p) Explain any differences between scheduled and actual completion 
dates:                                                                                                                                   
                   

            

(q) Explain any differences between the original contract price and the actual cost to 
complete:                                                                                                                             
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(m) Percent Work Performed With Own Forces:                                                           

(n) Scheduled Completion Date:                                                                                       

(o) Forecast/Actual Completion Date:                                                                            

(p) Explain any differences between scheduled and forecast/actual completion dates: 
            
            
  

(q) Explain any differences between the original contract price and the forecast/ actual cost 
to complete:           
            
            
          

2. Complete the following information for completed construction contracts that are 
similar in nature, scope and complexity for public agencies completed within five 
(5) years prior to the bid deadline and with the dollar value of Bidder’s portion of 
each such project more than 50% of the bid, including, but not limited to 
contracts with the City of El Monte (List five projects maximum and attach 
additional sheets as necessary.  

(a) Name of Project Manager/Superintendent:                                                                      

 

(b) Name of 
Project:                                                                                                                      

 

(c) Client:                                                                                                                                    

 

(d) Project 
Address:                                                                                                                      

 City:                                                         State:                                          Zip:         

(e) Contact Phone: (      )                                                                                                     
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(f) Design Engineer Name:                                                                                                

(g) Design Engineer Phone: (      )                                                                                    

(h) Type of Project:                                                                                                                

(i) Contract Type:                                                                                                                  

(j) Contract Amount:                                                                                                            

(k) Percent Change Orders to Base Contract:                                                              

(l) Percent Complete:                                                                                                          

(m) Percent Work Performed With Own Forces:                                                            

(n) Scheduled Completion Date:                                                                                        

(o) Actual Completion Date:                                                                                               

(p) Explain any differences between scheduled and actual completion 
dates:                                                                                                                                   
                   

            

(q) Explain any differences between the original contract price and the actual cost to 
complete:                                                                                                                             
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(m) Percent Work Performed With Own Forces:                                                           

(n) Scheduled Completion Date:                                                                                       

(o) Forecast/Actual Completion Date:                                                                            

(p) Explain any differences between scheduled and forecast/actual completion dates: 
            
            
  

(q) Explain any differences between the original contract price and the forecast/ actual cost 
to complete:           
            
            
          

2. Complete the following information for completed construction contracts that are 
similar in nature, scope and complexity for public agencies completed within five 
(5) years prior to the bid deadline and with the dollar value of Bidder’s portion of 
each such project more than 50% of the bid, including, but not limited to 
contracts with the City of El Monte (List five projects maximum and attach 
additional sheets as necessary.  

(a) Name of Project Manager/Superintendent:                                                                      

 

(b) Name of 
Project:                                                                                                                      

 

(c) Client:                                                                                                                                    

 

(d) Project 
Address:                                                                                                                      

 City:                                                         State:                                          Zip:         

(e) Contact Phone: (      )                                                                                                     
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(f) Design Engineer Name:                                                                                                

(g) Design Engineer Phone: (      )                                                                                    

(h) Type of Project:                                                                                                                

(i) Contract Type:                                                                                                                  

(j) Contract Amount:                                                                                                            

(k) Percent Change Orders to Base Contract:                                                              

(l) Percent Complete:                                                                                                          

(m) Percent Work Performed With Own Forces:                                                            

(n) Scheduled Completion Date:                                                                                        

(o) Actual Completion Date:                                                                                               

(p) Explain any differences between scheduled and actual completion 
dates:                                                                                                                                   
                   

            

(q) Explain any differences between the original contract price and the actual cost to 
complete:                                                                                                                             
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SUBCONTRACTORS WORKERS  CLASSIFICATIONS FORM 

Subcontractor Business Name  

Subcontractor Registration Number with DIR  

Contact Person Name    

Contact Person Title . 

Contact Person Phone Number  

Contact Person E-mail Address  

Workers Classifications 

 ASBESTOS  BOILERMAKER  BRICKLAYERS  CARPENTERS 

 CARPET/LINOLEUM  CEMENT MASONS  DRYWALL FINISHER  DRYWALULATHERS 

 ELECTRICIANS  ELEVATOR MECHANIC  GLAZIERS  IRON WORKERS 

 LABORERS  MILLWRIGHTS  OPERATING ENG  PAINTERS 

 PILE DRIVERS  PIPE TRADES  PLASTERERS  ROOFERS 

 SHEET METAL  SOUND/COMM  SURVEYORS  TEAMSTER 

 TILE WORKERS       

 

Subcontractor   Business  Name  

Subcontractor Registration Number with DIR 

Contact Person Name  

Contact Person Title 

Contact  Person Phone Number  

Contact Person E-mail Address  

Workers Classifications 

 ASBESTOS  BOILERMAKER  BRICKLAYERS  CARPENTERS 

 CARPET/LINOLEUM  CEMENT MASONS  DRYWALL FINISHER  DRYWALULATHERS 

 ELECTRICIANS  ELEVATOR MECHANIC  GLAZIERS  IRON WORKERS 

 LABORERS  MILLWRIGHTS  OPERATING ENG  PAINTERS 

 PILE DRIVERS  PIPE TRADES  PLASTERERS  ROOFERS 

 SHEET METAL  SOUND/COMM  SURVEYORS  TEAMSTER 

 TILE WORKERS       

If no subcontractors will be used, write “NONE” here: ________________________________ 

SUBCONTRACTORS WORKERS CLASSIFICATION FORM MUST BE TURNED IN WITH BID   
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SUBCONTRACTORS WORKERS  CLASSIFICATIONS FORM 

Subcontractor Business Name  

Subcontractor Registration Number with DIR  

Contact Person Name    

Contact Person Title . 

Contact Person Phone Number  

Contact Person E-mail Address  

Workers Classifications 

 ASBESTOS  BOILERMAKER  BRICKLAYERS  CARPENTERS 

 CARPET/LINOLEUM  CEMENT MASONS  DRYWALL FINISHER  DRYWALULATHERS 

 ELECTRICIANS  ELEVATOR MECHANIC  GLAZIERS  IRON WORKERS 

 LABORERS  MILLWRIGHTS  OPERATING ENG  PAINTERS 

 PILE DRIVERS  PIPE TRADES  PLASTERERS  ROOFERS 

 SHEET METAL  SOUND/COMM  SURVEYORS  TEAMSTER 

 TILE WORKERS       

 

Subcontractor   Business  Name  

Subcontractor Registration Number with DIR 

Contact Person Name  

Contact Person Title 

Contact  Person Phone Number  

Contact Person E-mail Address  

Workers Classifications 

 ASBESTOS  BOILERMAKER  BRICKLAYERS  CARPENTERS 

 CARPET/LINOLEUM  CEMENT MASONS  DRYWALL FINISHER  DRYWALULATHERS 

 ELECTRICIANS  ELEVATOR MECHANIC  GLAZIERS  IRON WORKERS 

 LABORERS  MILLWRIGHTS  OPERATING ENG  PAINTERS 

 PILE DRIVERS  PIPE TRADES  PLASTERERS  ROOFERS 

 SHEET METAL  SOUND/COMM  SURVEYORS  TEAMSTER 

 TILE WORKERS       

If no subcontractors will be used, write “NONE” here: ________________________________ 

SUBCONTRACTORS WORKERS CLASSIFICATION FORM MUST BE TURNED IN WITH BID   
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SUBCONTRACTORS WORKERS  CLASSIFICATIONS FORM 

Subcontractor Business Name  

Subcontractor Registration Number with DIR  

Contact Person Name    

Contact Person Title . 

Contact Person Phone Number  

Contact Person E-mail Address  

Workers Classifications 

 ASBESTOS  BOILERMAKER  BRICKLAYERS  CARPENTERS 

 CARPET/LINOLEUM  CEMENT MASONS  DRYWALL FINISHER  DRYWALULATHERS 

 ELECTRICIANS  ELEVATOR MECHANIC  GLAZIERS  IRON WORKERS 

 LABORERS  MILLWRIGHTS  OPERATING ENG  PAINTERS 

 PILE DRIVERS  PIPE TRADES  PLASTERERS  ROOFERS 

 SHEET METAL  SOUND/COMM  SURVEYORS  TEAMSTER 

 TILE WORKERS       

 

Subcontractor   Business  Name  

Subcontractor Registration Number with DIR 

Contact Person Name  

Contact Person Title 

Contact  Person Phone Number  

Contact Person E-mail Address  

Workers Classifications 

 ASBESTOS  BOILERMAKER  BRICKLAYERS  CARPENTERS 

 CARPET/LINOLEUM  CEMENT MASONS  DRYWALL FINISHER  DRYWALULATHERS 

 ELECTRICIANS  ELEVATOR MECHANIC  GLAZIERS  IRON WORKERS 

 LABORERS  MILLWRIGHTS  OPERATING ENG  PAINTERS 

 PILE DRIVERS  PIPE TRADES  PLASTERERS  ROOFERS 

 SHEET METAL  SOUND/COMM  SURVEYORS  TEAMSTER 

 TILE WORKERS       

If no subcontractors will be used, write “NONE” here: ________________________________ 

SUBCONTRACTORS WORKERS CLASSIFICATION FORM MUST BE TURNED IN WITH BID   

Cor-Ray Painting

Madalaine Elliott

Business Development Manager

562-204-9318

melliott@corraypainting.com

x

1000004748
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SUBCONTRACTORS WORKERS  CLASSIFICATIONS FORM 

Subcontractor Business Name  

Subcontractor Registration Number with DIR  

Contact Person Name    

Contact Person Title . 

Contact Person Phone Number  

Contact Person E-mail Address  

Workers Classifications 

 ASBESTOS  BOILERMAKER  BRICKLAYERS  CARPENTERS 

 CARPET/LINOLEUM  CEMENT MASONS  DRYWALL FINISHER  DRYWALULATHERS 

 ELECTRICIANS  ELEVATOR MECHANIC  GLAZIERS  IRON WORKERS 

 LABORERS  MILLWRIGHTS  OPERATING ENG  PAINTERS 

 PILE DRIVERS  PIPE TRADES  PLASTERERS  ROOFERS 

 SHEET METAL  SOUND/COMM  SURVEYORS  TEAMSTER 

 TILE WORKERS       

 

Subcontractor   Business  Name  

Subcontractor Registration Number with DIR 

Contact Person Name  

Contact Person Title 

Contact  Person Phone Number  

Contact Person E-mail Address  

Workers Classifications 

 ASBESTOS  BOILERMAKER  BRICKLAYERS  CARPENTERS 

 CARPET/LINOLEUM  CEMENT MASONS  DRYWALL FINISHER  DRYWALULATHERS 

 ELECTRICIANS  ELEVATOR MECHANIC  GLAZIERS  IRON WORKERS 

 LABORERS  MILLWRIGHTS  OPERATING ENG  PAINTERS 

 PILE DRIVERS  PIPE TRADES  PLASTERERS  ROOFERS 

 SHEET METAL  SOUND/COMM  SURVEYORS  TEAMSTER 

 TILE WORKERS       

If no subcontractors will be used, write “NONE” here: ________________________________ 

SUBCONTRACTORS WORKERS CLASSIFICATION FORM MUST BE TURNED IN WITH BID   

951-736-7600
PROJECT MANAGER

Gordon Kline 
1000001051

All American Asphalt

GKLINE@ALLAMERICANASPHALT.COM
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SUBCONTRACTORS WORKERS  CLASSIFICATIONS FORM 

Subcontractor Business Name  

Subcontractor Registration Number with DIR  

Contact Person Name    

Contact Person Title . 

Contact Person Phone Number  

Contact Person E-mail Address  

Workers Classifications 

 ASBESTOS  BOILERMAKER  BRICKLAYERS  CARPENTERS 

 CARPET/LINOLEUM  CEMENT MASONS  DRYWALL FINISHER  DRYWALULATHERS 

 ELECTRICIANS  ELEVATOR MECHANIC  GLAZIERS  IRON WORKERS 

 LABORERS  MILLWRIGHTS  OPERATING ENG  PAINTERS 

 PILE DRIVERS  PIPE TRADES  PLASTERERS  ROOFERS 

 SHEET METAL  SOUND/COMM  SURVEYORS  TEAMSTER 

 TILE WORKERS       

 

Subcontractor   Business  Name  

Subcontractor Registration Number with DIR 

Contact Person Name  

Contact Person Title 

Contact  Person Phone Number  

Contact Person E-mail Address  

Workers Classifications 

 ASBESTOS  BOILERMAKER  BRICKLAYERS  CARPENTERS 

 CARPET/LINOLEUM  CEMENT MASONS  DRYWALL FINISHER  DRYWALULATHERS 

 ELECTRICIANS  ELEVATOR MECHANIC  GLAZIERS  IRON WORKERS 

 LABORERS  MILLWRIGHTS  OPERATING ENG  PAINTERS 

 PILE DRIVERS  PIPE TRADES  PLASTERERS  ROOFERS 

 SHEET METAL  SOUND/COMM  SURVEYORS  TEAMSTER 

 TILE WORKERS       

If no subcontractors will be used, write “NONE” here: ________________________________ 

SUBCONTRACTORS WORKERS CLASSIFICATION FORM MUST BE TURNED IN WITH BID   

California Professional Engineering, Inc.
1000377609

Van Nguyen

President
(626) 810-1338

estimating@cpengineeringinc.com
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Equipment List- SEMA Construction

Qty Description Condition Location
AIR COMPRESSOR 

1 Air Compressor 185CFM Good California
1 Air Compressor 375CFM Good California
1 Air Compressor 750CFM Good California
1 Air Tools (Hammer/Drills/ETC Good California
1 Air Sandblast Pot Good California

BACKHOES
1 Cat 430 Loader Good California
1 Attachment Hammer Good California

CONCRETE FOR STR
1 Finish Bidwell Machine Good California
1 Finish Bidwell Rails Good California
1 Finish Power Trowel Good California
1 Finish Roller Screed Good California
1 Concrete Bucket 1-2 CY Good California
1 Concrete Vibrator Air Good California
1 Concrete Vibrator Elec Good California
1 Ground Heater Good California

CLEAR &  GRUB EQUIP
1 Chain Saw Good California
1 Cat 325 Excavator w/shinner Good California
1 Tree Chipper Good California
1 Tub Grinder Good California

CRANES
1 Grove  30T Hydro RT530 Good California
1 Grove  40T Hydro Good California
1 Grove  45T Hydro RT650 Good California
1 Grove  55T Hydro RT760 Good California
1 Grove 70T Hydro Good California
1 Grove 80T Hydro RT890 Good California
1 Man. 100T Crawler 10000 Good California
1 Man. 120T Crawler 12000 Good California
1 Man. 150T Crawler 555 Good California
1 Man. 200T Crawler 777 Good California
1 Man. 250T Crawler 777 Good California
1 Man  300T Crawler Good California
1 Crane, Rigging Good California

DOZERS
1 Cat D4 Dozer Good California
1 Cat D5 Dozer (D6K) Good California
1 Cat D5 Dozer LGP (D6K) Good California
1 Cat D6 Dozer Good California
1 Cat D6 LGP Dozer Good California
1 Cat D6 LGP Dozer w/ Grade Ct Good California



1 Cat D6 Dozer w/ Grade Ctl Good California
1 Cat D7 Good California
1 Cat D8 Dozer Good California
1 Cat D9 Dozer Good California
1 Cat D9 Dozer FMO Good California
1 Cat D10 Dozer Good California
1 Grade Control Motorgrader Good California

EXCAVATORS
1 Cat 303 Excavator Good California
1 Cat 305 Excavator Good California
1 Cat 308 Excavator Good California
1 Cat 314 Excavator Good California
1 Cat 320 Excavator Good California
1 Cat 325 Excavator Good California
1 Cat 328 Excavator Good California
1 Cat 328 Excavator w/ Vibro Good California
1 Cat 330 Excavator Good California
1 Cat 345 Excavator Good California
1 Cat 365 Excavator Good California
1 Cat 385 Excavator Good California
1 Exc Attac Hammer 10K Lbs LG (345) Good California
1 Exc Attach Ripper Tooth Sgl (390) Good California
1 Exc Attach Thumb (325-345) Good California
1 Exc Attach  Wheel (325-345) Good California

FORK LIFTS
1 Forklift Straight Mast 6K LB Good California
1 Forklift 10K LB (Tele Boom) Good California
1 Forklift 36K LB Good California
1 Forklift 60K LB Good California

FARM TRACTORS
1 TJ 55 NH Good California
1 TJ 190 NH Good California
1 TJ 450 NH Good California
1 Attach Box Blade Good California
1 Attach Thumper (Conc Breaker Good California
1 Attach Disc Good California

MOTORGRADERS
1 Cat 12 Motorgrader Good California
1 Cat 12 Motorgrader w/ Grade Good California
1 Cat 14 Motorgrader Good California
1 Cat 140 Motorgrader 2WD Good California
1 Cat 140 Motorgrader AWD Good California
1 Cat 140 Motorgrader w/GC 2WD Good California
1 Cat 140 Motorgrader w/GC AWD Good California
1 Cat 14 Motorgrader w/ Grade Good California
1 Cat 16 Motorgrader Good California
1 Cat 160 Motorgrader Good California



1 Cat 160 Motorgrader w/ Grade Good California
1 Cat 16 Motorgrader w/ Grade Good California

GENERATOR
1 Generator 5 KW (Purchase) Good California
1 Gen 30 KW (1-4" Pump) Good California
1 Gen 50 KW (2-4" Pump) Good California
1 Gen 75 KW (3-4" Pump) Good California
1 Gen 100 KW (1-6" Pump) Good California
1 Gen 125 KW (1-8" Pump) Good California
1 Gen 550 KW (Concrete Plant) Good California

INT TOOL CARRIERS
1 Cat IT28 Wheel Loader Good California
1 Cat IT38 Wheel Loader Good California
1 Cat IT62 Wheel Loader Good California

LOADERS
1 Cat 938 Wheel Loader Good California
1 Cat 950 Wheel Loader Good California
1 Cat 966 Wheel Loader Good California
1 Cat 980 Wheel Loader Good California
1 Cat 988 Wheel Loader Good California
1 Cat 990 Wheel Loader Good California
1 Wheel Loader with Shouldering Attachment Good California

LOADER TRACK
1 Cat 973 Track Loader Good California

MAN LIFTS
1 Manlift 40' Good California
1 Manlift 60' Good California
1 Manlift 80' Good California
1 Manlift 100'' Good California
1 Manlift 120' Good California

PCCP PAVERS
1 Gomaco 2600 (12'-32') Good California
1 Gomaco 4000 (12'-43') Good California

PCCP CONCRETE PLACER
1 Gomaco PS-2600 (12'-24') Good California
1 Gomaco PS-4000 (12'-43') Good California
1 Gomaco PS-60 (19'-26') Good California
1 Gomaco PS-9500 (Belt) Good California

PCCP PAVING MISC EQUIP
1 Vibrotory Screed/Clary Good California
1 Gomaco Comr III (C&G/Barrie Good California

PCCP CONCRETE PLANT
1 Rex Con Model S Batch Plant Good California
1 Storage "Pig" Tank Good California
1 Ready Mix Plant Attachment Good California
1 Watertanker (No Truck) Good California

 PCCP TEXT/CURE MACHINES Good



1 Gomaco T/C-400 FRM 32' 9K Good California
1 Gomaco T/C-600 FRM 32' 12K Good California

PCCP SUBGRADE TRIMMER
1 Gomaco 9500 Trimmer Good California

PILE HAMMERS
1 Pile Auger Drill 50 Good California
1 Pile Hammer D19 Good California
1 Pile Hammer D30 Good California
1 Pile Hammer D36 Good California
1 Pile Hammer D46 Good California
1 Pile Hammer D62 Good California
1 Pile Hammer D80 Good California
1 Pile Hammer Leads-JobChgAllo Good California
1 Pile Vibro 50 Good California
1 Pile Vibro 150 Good California
1 Pile Vibro 200 Good California

PUMPS
1 Pump Dewater Allowance Good California
1 6" Centrifugal Pump(1000gpm) Good California
1 8" Centrifugal Pump(2000gpm) Good California
1 10" Centrifugal Pump(3000gpm Good California
1 12" Centrifugal Pump(4000gpm Good California
1 3-4" Elec Sub(+Gen)(1000gpm) Good California
1 6" Elec Sub (+Gen)(2000gpm) Good California
1 8" Elec Sub (+Gen)(3000gpm) Good California
1 10" Elec Sub (+Gen)(3500gpm) Good California

ROLLERS/COMPACTORS
1 Cat 323 Roller Good California
1 Cat 433 Roller Good California
1 Cat 563 Roller Good California
1 Cat CP64 Roller Good California
1 Cat 815 Compactor Good California
1 Cat 825 Compactor Good California
1 Cat 35 Pneumatic Roller Good California

SCRAPERS
1 Cat 623 Scraper Good California
1 Cat 623 Scraper w/ Grade Ctl Good California
1 Cat 627 Scraper Good California
1 Cat 631 Scraper Good California
1 Cat 631 Water Wagon Good California
1 Cat 637 Scraper Good California
1 Cat 651 Scraper Good California
1 FMO Cat 651 Good California
1 Cat 657 Scraper Good California
1 FMO Cat 657 Good California

STABILIZER/RECLAIMER
1 Cat RM300 Reclr/Stabilizer Good California



SKID STEER LOADER
1 Bobcat T300 (Tracks) Good California
1 Bobcat  Attachment Street Sweeper Good California

STREET SWEEPER
1 Street Kick Broom Good California
1 Street Sweeper (Vacuum) Good California

TRAFFIC CONTROL
1 Arrow Board Solar Good California
1 Message Board Solar Good California
1 Cat 740 Water Tanker Good California

TRUCKS ARTICULATED
1 Cat 725 Artic. Truck Good California
1 Cat 740 Artic. Truck Good California
1 Cat 725 Water Tanker Good California
1 Cat 740 Water Tanker Good California

TRUCK MINING
1 Cat 769 Mining Truck Good California
1 Cat 773 Mining Truck Good California
1 Cat 777 Mining Truck Good California
1 Off-Road Water Tanker 5Mgal Good California

TRUCKS ON ROAD
1 Tandem (13TN) w/Opr - Dist$ Good California
1 Super10 (10 TN) w/Opr-Dist$ Good California
1 Side/Belly/End (22.5TN)w/Opr Good California
1 Side/Belly /End w/Opr-Dist$ Good California
1 Flatbed 1 TN Diesel 4x4 XL Good California
1 Flatbed 2 TN Diesel 4x2 XL Good California
1 Dump Truck Single Axel Good California
1 Flatbed Boom 28,000 LB Good California
1 Lowboy/Float (Legal Load) Good California
1 Lowboy (Oversize) Good California
1 Ford Escape/Car Good California
1 Ford Explorer/Ranger Good California
1 Pickup 1/2 TN Gas V8 4x4 XL Good California
1 Pickup 1/2 TN Gas V8 4x4 XLT Good California
1 Pickup 3/4 TN Gas 4x4 XL Good California
1 Pickup 3/4 TN Diesel 4x4 XL Good California
1 Pickup 3/4 TN Gas 4x4 XLT Good California
1 Pickup 1 TN Diesel 4x4 XL Good California
1 Service Truck Good California
1 Traffic Control Truck Good California
1 Truck Water 2000 GAL Good California
1 Truck Water 4000 GAL Good California

TRAILERS
1 Goose Neck Trailer Flatbed (Pickup) Good California
1 Enclosed Hitch Trailer (Pickup) Good California
1 Goose Neck Trailer Flatbed (Pickup) Good California



1 Office Trailer Good California
1 Storage Container 20' Good California
1 Testing Trailer Lab Good California
1 Van Trailer Good California

UTILITY EQUIPMENT
1 Trench Box (Misc) 3K/MNTH Good California
1 Trench Box 8x20 Good California
1 Bedding Box Good California
1 Trench Plate 8x12 Good California
1 RT 650 Trencher or Equil Good California

GRADE CONTROL
1 Grade Control Dozer Good California
1 Grade Control Motorgrader Good California

SURVEY EQUIPMENT
1 Base Sta Bundle (SPS/Mod  Base + Ant + Repeater) Good California
1 Foreman Bundle (Data Col + SPS Rec) Good California
1 Total Station Robotic Good California

 MISC EQUIPMENT
1 4 Wheeler ATV Good California
1 JD Gator ATV Good California
1 Radial Stacker for Crushing Plant Good California
1 Metso Lokotrack LT213 Mobile Crushing Plant Good California
1 Demo Saw (Hand) Good California
1 Hand Compaction (Jumping Jack) Good California
1 Hand Compaction (Plate Compactor) Good California
1 Hand Compaction (Double Drum Roller) Good California
1 Small Hand Tools Good California
1 Light Plant Hydraulic Good California
1 Mule w/ Cab Good California
1 Rock Picker (Andersen) Good California
1 Saw Truck Service w/ 2MG Water Truck Good California
1 Ram Max (Remote Control) Good California
1 Welder 250 Amp Good California
1 Frac. Tank (18MG) Good California
1 Overhead Water Tower (12MG) Good California
1 Water Stand Good California
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